<. MTECC

METRO TRANSPORTATION ENGINEERING
AND CONSTRUCTION COOPERATIVE

REQUEST FOR QUALIFICATIONS
FOR
GENERAL PROGRAM MANAGEMENT SERVICES

RFQ NO. 23-01

ADDRESS FOR SUBMITTAL:

METRO TRANSPORTATION ENGINEERING
AND CONSTRUCTION COOPERATIVE (MTECC)
TRADE CENTRE SOUTH
100 WEST CYPRESS CREEK ROAD, SUITE 650
FORT LAUDERDALE, FL

DATE ISSUED: March 15, 2023

CLOSING DATE and TIME: April 6, 2023 @ 4:00 P.M. EST

THE RESPONSIBILITY FOR SUBMITTING A SUBMITTAL FOR THIS RFQ AT THE
MTECC HEADQUARTERS ON OR BEFORE THE STATED DATE AND TIME WILL BE
SOLELY AND STRICTLY THE RESPONSIBILITY OF THE PROPOSER.



REQUEST FOR QUALIFICATIONS NO. 23-01

TABLE OF CONTENTS
Definition Of TEIMIS. ...c.eiiiiiiieiiee ettt st DEF -1 of 2
Section 1.0 — RFQ Requirements and Instructions to Proposers..........cccccveeevveernnnnnns RIP -1 of 13
Section 2.0 - General Terms and Conditions ............ceveeeieenienieenienieeeesieeiee e GTC-10f19
Section 3.0 - Special Terms and ConditionS..........c.eeecuveeriieeriieeriie e STC-1of4
Section 4.0 — SCOPE OF SETVICES ....eeeeuvieeiiieeiieeeiieeeeeeetee et eesveeeeaeeeareeeseeeseseeas SOS —1 of 4

Attachment “A” — List of Potential Projects
Attachment ”B” — Federal Requirements

e “B-1” FTA Provisions
“B-2” FHWA Provisions

Exhibits — Criteria/RFQ Required Documents

. Evaluation CIIteTIa .......c.uieiiviieeiieeeiieeeieeesteeetee et e e e et e e eaaeesreeesnaeeesnseeens
. Proposal FOIM ......cccuviiiiiieiiece et
. Contractor’s Qualification Certification .............cccccceveieeeiiiie e
o  Drugfree Workplace Certification ...........cccueevueerieeiiienieeiieieeieeee e
e  Debarment & Suspension Certification ...........cccceeecveerieeieenieeiiienieeieesee e
o Truth in Negotiation CertifiCate..........cevvveeviierieeiiienieeiieee e
. Declaration of Non-Collusion Certificate...........ccceervuieriieniieniienieeiieeieeieene
o Certification of Restriction on LObDYING .......ccceeveviiiiieiiiiniiiiieieciieeeee,
o Schedule of SUDCONLIACLOTS. ... ...ccvieiieiiieiiecie et
o E-Verify CertifiCation ........cc.cccciieiiiieiiie et sree e
o Certification Scrutinized COmMPANIES ........cccueeruieeiieniieeiieniie e
o DBE Participation Statement and Bid Opportunity List........c..cccceecvveriennennen.
e  Bid Opportunity List For Commodities & Contractual Services......................
o Non-Discrimination Affidavit..........ccoeeeieeiiiiiiiiiieniiceee e
Exhibits — No Submittal Document
o NO SUDMIttAl NOTICE ... .vieniieeiiieiieeit ettt
Exhibits — Contract/Certification Documents (Post Award Forms)

o YN 4 U153 1115 1L O SO UOUUPRRRRPPRPP
o Certificate of Disbursement of Previous Periodic

Payment to SUDCONLIACLOTS ......ccueevuiieiieiiieiieiie et
o Subcontractor’s Certificate of Previous Payment ............ccoccveviieniiniiiniennenne
e  Monthly Subcontractor Utilization Report............ccceeviriiieniiniiiiiinieeieeene
e  Monthly Employee Utilization RepOrt..........cceevuiieiiiniiiiieieeiieieeieeie e
. Final Release on Contract and Affidavit.........cccoevieeiiiinieniiiiniinieieeeeee
o Contractor Performance Evaluation............cccoeceviiienieniiienieniiciecceeeeeeeen

..Exhibit 1
..Exhibit 2
..Exhibit 3
..Exhibit 4
..Exhibit 5
..Exhibit 6
..Exhibit 7
..Exhibit 8
..Exhibit 9
Exhibit 10
Exhibit 11
Exhibit 12
Exhibit 13
Exhibit 14

Exhibit 15

Exhibit 16

Exhibit 17
Exhibit 18
Exhibit 19
Exhibit 20
Exhibit 21
Exhibit 22



DEFINITION OF TERMS

Whenever in this Request for Qualifications (RFQ) the following terms (or pronouns which
replace these terms) are used, their intent and meaning shall be interpreted as provided below.
Failure to capitalize a defined term shall not change its meaning. Where a term is clearly used asa
generic reference and not a defined term, its meaning shall not be changed by inserting the
capitalized, defined term.

ADDENDA or ADDENDUM: Interpretations and supplemental instructions issued by MTECC
to document holders that clarify or modify the Contract Documents.

AGREEMENT: The document titled “Agreement” that when executed by MTECC and the
Successful Proposer establishes an enforceable commitment by the parties to comply with the
terms of the Contract Documents.

CHANGE DIRECTIVE: A unilateral written order issued by MTECC, whether contingent or
not, directing the Contractor to perform additional work.

CONTRACT DOCUMENTS OR CONTRACT: The Agreement, RFQ, the Technical
Specifications or Scope of Services, the General Terms and Conditions, the Special Terms and
Conditions, the Contractor’s Submittal, Fee Proposal, Work Orders and all other documents
included as attachments to these documents or incorporated into them by reference.

CONTRACT AMOUNT: The total amount of the Agreement between the Successful Proposer
and MTECC for provision of General Program Management Services.

CONTRACT AWARD: The approval granted by the MTECC Board authorizing MTECC to
execute the Contract.

CONTRACT DOCUMENTS MODIFICATION: All amendments and Change Directives
associated with the Contract Documents.

CONTRACTING OFFICER: The Chief Procurement Officer of the Broward MPO has been
designated by the MTECC Interim Executive Director as the Contracting Officer for MTECC, who
shall supervise the procurement. The term includes, except as otherwise provided in this Contract
Documents, the authorized representative of the Contracting Officer acting within the limits of his
or her authority.

CONTRACTOR or CONSULTANT: The Successful Proposer, as approved by the MTECC
Governing Board, which has entered into a bilateral fully executed Agreement with MTECC.

EVALUATION/SELECTION COMMITTEE: The committee appointed to review and
evaluate the RFQ Submittals, determine the final ranking and make a recommendation of award
to the MTECC Executive Director.

METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION
COOPERATIVE: (“MTECC”, or “Agency”), which will serve as the contracting agency.
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MTECC BOARD: The Governing Board of MTECC.

MTECC EXECUTIVE DIRECTOR: The MTECC Executive Director or designee who reviews
the Evaluation/Selection Committee recommendation and makes final recommendation of the
Successful Proposer(s) to the MTECC Board.

MTECC PROJECT MANAGER: The MTECC authorized representative having the
responsibility to oversee and manage the Contract Documents and the day to day activities of the
Contractor performing the Work.

MTECC TASK MANAGER: The MTECC authorized representative having the responsibility
to oversee and manage individual Work Orders.

PROJECT: The Scope of Services, Services or Work as defined and described in the Contract
Documents. The list of potential projects covered by this Contract is contained in Attachment “A”.

PROGRAM MANAGEMENT PROJECT MANAGER: The contractor or consultant project
manager for the overall program management team that reports to the MTECC Project Manager
and 1s responsible for the overall performance of the program management team.

PROPOSER: The business entity or entities that submits a RFQ Submittal for this RFQ.

RFQ SUBMITTAL or SUBMITTAL: The written information that the Proposer submits in
response to the RFQ.

SOLICITATION DOCUMENTS: The documents used to solicit RFQ Submittals, including all
addenda.

SUBCONTRACTOR or SUBCONSULTANT: An individual, contractor, or corporation having
a direct contractual relationship with the Contractor or with any other Subcontractor for
performance of a part of the Work for the Project. Subcontractors include any of the Contractor’s
affiliates.

SUCCESSFUL PROPOSER: The Proposer that, after evaluation and ranking, has been ranked
the highest responsive and responsible Proposer, as approved by the MTECC Board.

WORK or SCOPE OF SERVICES or SERVICES: The services to be performed for the Project,
as described in the Contract Documents.

WORK ORDER: The individual Work assignments issued to the Contractor consisting of a

detailed task breakdown, the number of hours and personnel categories necessary to complete the
task, the final work product, including deliverables, and the time frame for completing the Work.
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1.0 - RFQ REQUIREMENTS AND INSTRUCTIONS
TO PROPOSERS

1.1 CONTRACTING AGENCY

The contracting agency is the Metro Transportation Engineering and Construction Cooperative
(“MTECC”), created by interlocal agreement pursuant to Section 163.01, Florida Statutes, the
“Florida Interlocal Cooperation Act of 1969 and established as a “separate legal entity” to carry
out the purposes of the interlocal agreement pursuant to Section 163.01(7). MTECC is governed
by a 3-member appointed Board that are appointed elected officials of the founding member
municipalities. All MTECC procurement activities are governed by the MTECC Procurement
Policy.

1.2 INTRODUCTION/INVITATION

MTECC intends to enter into an indefinite delivery indefinite quantity (IDIQ) contract with a
qualified Proposer to provide General Program Management Services to MTECC as more fully
described in the Scope of Services. The contract period of performance shall be for an initial term
of three (3) years, with MTECC’S sole discretion to renew the agreement for two (2) additional
one (1) year option periods for a total term of five (5) years. The contract amount of the awarded
IDIQ contract will be NTE $5 million over the full term of the five -year contract. MTECC shall
request Contractor’s services on an as needed basis. Individual Work Orders will be issued
pursuant to the terms and conditions of the Agreement.

This Request for Qualifications (“RFQ”) solicits written responses from qualified Proposers
interested in providing the Services needed for this Project.

1.3 PURPOSE

The purpose of the RFQ is to assist MTECC in the evaluation of each Proposer’s ability to provide
the desired Services.

This document shall outline the elements of the RFQ Submittal, the RFQ evaluation method,
Contractor selection process, and Contract execution. MTECC intends to execute a Contract with

the responsive and responsible Contractor(s) whose RFQ Submittal is determined to be the most
advantageous to MTECC.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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1.4 SCHEDULE OF EVENTS

Key milestones and dates associated with this Solicitation shall be as follows, and may be altered
at any time, as best meets the needs of the MTECC.

ACTION/ACTIVITY DATE LOCAL TIME LOCATION
MTECC Website:
. http://www.browardmpo.org/major-
See MTECC
Advertisement Date 3/15/23 \Kf:bsite initiatives/metro-transportation-
(Date Issued) engineering-construction-cooperative-
mtecc
ZOOM VIRTUAL ONLY:
Pre-Submittal Conference 3/21/23 11:00 am https://us02web.zoom.us/webinar/register
/WN xU4DzIttSAqM4ky3DPTV1w
Deadline for Questions 3/23/23 5:00 pm ?)/?fl“ Em.ag FO‘I‘\{IT\ECC C(;ntractlng
(Submit via email only) icer: Brossc@browardmpo.org
MTECC/BMPO Procurement Office
Deadline for Offers Due . 100 W. Cypress Creek Road
Advertisement Closing Date 4/6/23 4:00 pm Suite 650
Fort Lauderdale, FL. 33309
MTECC/BMPO Board Room
Public Announcement of Proposals 4/6/23 On or about 4:15 100 W. Cypress Creek Road
Received pm Suite 650
Fort Lauderdale, FL 33309
Evaluation/Selection Committee On or about 2:00 I;/(I)gEVE;CéBNrI:S(S) (]?rzzrlfli?a::im
Evaluation of Offers and 4/17/23 ) D W YP
Determination of Shortlist pm Suite 650
Fort Lauderdale, FL 33309
On or about 9am MTECC/BMPO Board Room
Oral Presentations/Interviews of 4/24/23 to 12pm Order 100 W. Cypress Creek Road
Shortlisted Proposers (If Needed). Selected in a Suite 650
Random Drawing | Fort Lauderdale, FL 33309
On or about 2:00 | MTECC/BMPO Board Room
Evaluation/Selection Committee 42423 pm 100 W. Cypress Creek Road
Discussion, Evaluate and Recommend After the last firm | Suite 650
presentation Fort Lauderdale, FL 33309
MTECC Website:
) http://www.browardmpo.org/major-
Posting — Intended Award 4/26/23 Orrrll or about 2:00 initiatives/metro-transportation-
p engineering-construction-cooperative-
mtecc
MTECC/BMPO Board Room
MTECC Board Approval of Intended 5/11/23 On or about 11:00 | 100 W. Cypress Creek Road
Award am Suite 650

Fort Lauderdale, FL 33309
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1.5 PRE-SUBMITTAL CONFERENCE

MTECC will conduct a Pre-Submittal Conference at the date shown under Section 1.4. The
conference will be held virtually on Zoom. The link to access the meeting is shown in Section 1.4.
ATTENDANCE AT THIS MEETING IS NOT MANDATORY.

The purpose of the Pre-Submittal Conference is to provide an open forum for MTECC to review
the RFQ and the Project with the prospective Proposers. Prospective Proposers will not have the
ability to ask verbal questions or comment during the Pre-Submittal Conference. Questions arising
prior to, during and after the Pre-Submittal Conference must be addressed in compliance with
Section 1.6 of the RFQ. For those prospective Proposers that are unable to attend the meeting or
have difficulties accessing the Zoom link, MTECC will be providing a summary of minutes of the
meeting through the issuance of an Addendum to the RFQ.

1.6 ORAL INSTRUCTIONS AND COMMUNICATIONS

1.6.1 Oral Instructions. No negotiations, decisions or actions shall be initiated or executed by a
Proposer as a result of any oral discussions with any MTECC Board member, employee, or
consultant. No interpretation of the meaning of the Contract Documents and no correction of any
apparent ambiguity, inconsistency or error therein will be made orally to any Proposer. All such
interpretations and supplemental instructions will be issued to all Proposers in receipt of this RFQ,
in the form of written Addenda/Addendum, as indicated in Section 1.7. Only those
communications that are in writing from MTECC shall be considered as a duly authorized
expression on behalf of MTECC.

Also, only written communications from Proposers will be recognized by MTECC as duly
authorized expressions on behalf of the Proposers.

Any questions, requests for interpretations or supplemental instructions arising from this
RFQ must be submitted in writing to MTECC’s Contracting Officer, Mr. Christopher Bross,
by e-mail at brossc@browardmpo.org. Mr. Bross shall be the sole point of contact for this
procurement and canbe reached at (954) 876-0064. In order for questions to be answered in a timely
manner, they must be received no later than the date and time specified in Section 1.4 above.
Written questions received after the date specified in Section 1.4 may not be answered. Proposers
are responsible for ensuring that their questions have been received by MTECC.

1.6.2 CONE OF SILENCE PROHIBITION ON COMMUNICATIONS.

EXCEPT AS PROVIDED FOR BELOW, ANY COMMUNICATIONS BETWEEN ANY
POTENTIAL VENDOR, SERVICE PROVIDER, PROPOSER, LOBBYIST OR CONSULTANT
AND ANY BOARD MEMBER, EMPLOYEE, COMMITTEE MEMBER, OR
CONSULTANT/CONTRACTOR OF MTECC REGARDING THIS PROCUREMENT ARE
STRICTLY PROHIBITED FROM THE DATE ON WHICH THE SOLICITATION
ADVERTISEMENT APPEARS ON MTECC’S WEBSITE OR NEWSPAPER THROUGH THE
DATE OF CONTRACT AWARD OR FROM THE DATE OF THE FILING OF ANY NOTICE
OF PROTEST OF AWARD THROUGH RESOLUTION FOR THE PARTIES INVOLVED IN
THE PROTEST OR CONTRACT AWARD, WHICHEVER IS LONGER.
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The only exceptions to the Cone of Silence are: (i) any communications with the Contracting
Officer or MTECC’s designated point of contact; (ii) site visits to the apparent successful
proposer’s facilities (iii) any communications made on the record at a publicly noticed meeting of
MTECC, or (iv) negotiation meetings held by the Contracting Officer.

1.7 ADDENDA AND CLARIFICATION

Addenda. In the event that MTECC finds it necessary to supplement or modify any portion of the
RFQ during the RFQ Submittal preparation period, such procedure(s) shall be accomplished by
issuance of written Addenda.

All Addenda will be in writing from MTECC with content and number of pages described to all
Proposers. Each Proposer must acknowledge receipt of all Addenda by signing the
acknowledgment in the Addendum Acknowledgment on the Proposal Form (Exhibit 2). In the
event of conflicts in the Addenda, the most recent Addendum will govern.

Addenda subject matter takes the same precedence of the respective subject matter that it is
modifying. In the event of conflicts in the addenda, the most recent addendum will govern.
Reference herein to the RFQ shall include all addenda, unless specifically noted.

1.8  ADDRESS FOR THIS RFQ

Mail or deliver all RFQ Submittals to:

Mr. Christopher Bross

Contracting Officer

Metro Transportation Engineering and Construction Cooperative
Trade Centre South

100 W. Cypress Creek Road, Suite 650

Fort Lauderdale, FL 33309

Phone: 954-876-0064

Email: brossc@browardmpo.org

1.9 SUBCONSULTANTS AND SUBCONTRACTORS

All Subconsultants or Subcontractors are subject to MTECC approval. MTECC reserves the right
to reject any and all Subconsultants or Subcontractors listed by the Proposer and bears no
responsibility or liability to the Proposer or Subconsultants or Subcontractors for any commitments
made regarding the use of particular Subconsultants or Subcontractors for the Project.

The Proposer shall provide a list with its RFQ Submittal of all Subconsultants and Subcontractors
that may perform Services on the Project. No changes to the list of Subconsultants and
Subcontractors can be made after the deadline for submitting of RFQ Submittals without prior,
written approval by MTECC.

Subconsultants and Subcontractors shall have been successfully engaged in the particular type of

business for a reasonable period of time and be qualified both technically and financially to
perform the Work for which they are listed.
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Subconsultants or Subcontractors failing to meet the above requirements shall be replaced by the
Proposer at no additional cost to MTECC, and substitutes are subject to MTECC's approval.

1.9.1 Teaming. Proposers must select between submitting as a Prime Contractor (the “Proposer”)
or a Subcontractor when responding to this solicitation. Firms electing to submit as a Prime
Contractor may only respond once to this solicitation. In other words, Prime Contractors are
limited to participation on a single team. If submitting as a Prime Contractor, a Proposer may not
participate as a Subcontractor on another proposal for the same solicitation. If a Proposer fails to
adhere to these restrictions and participates in more than one Submittal, then the RFQ Submittal
which includes the Proposer as a Prime Contractor shall be found non-responsive.

1.10 RIGHT TO REJECT

1.10.1 General. MTECC, at its sole and absolute discretion, reserves the right to cancel and
withdraw this RFQ at any time, to reject any or all RFQ Submittals.

1.10.2 Responsiveness of RFQ Submittals and Disqualification. All RFQ Submittals must be in
writing. A responsive RFQ Submittal is an offer which complies with and conforms to the
requirements of the RFQ. RFQ Submittals which, in the opinion of MTECC, are non-responsive
will be rejected. RFQ Submittals may be rejected if found to be conditional, irregular or not in
conformance with the requirements and instructions contained herein. A RFQ Submittal may be
found to be irregular or non-responsive for reasons including failure to utilize or complete forms,
conditional Submittals, incomplete Submittals, indefinite or ambiguous Submittals and improper
and/or undated signatures. All RFQ Submittals must be typed.

1.10.3 Submittals may be rejected if more than one RFQ Submittal is received from an individual,
Firm,partnership, or corporation, or combination thereof, under the same or different names. Such
duplicate interest may cause the rejection of all Submittals in which such Proposer has participated.

1.10.4 Other Conditions Causing Disqualification of Proposers. Other conditions, which may
cause rejection of RFQ Submittals, include, but are not limited to, qualified or contingent
Submittals, evidence of collusion among Proposers, obvious lack of experience or expertise to
perform the Work, failure to perform or meet financialobligations for previous contracts, or
evidence that a Proposer has a financial interest in another Contractor for the Work under this
RFQ.

1.10.5 MTECC shall perform an initial responsiveness determination of RFQ Submittals received.
Any RFQ Submittal containing conditions that may change the terms and conditions of the
Contract Documents will be rejected as nonresponsive. Conditions include assumptions,
exceptions, qualifications, points of discussion, and all other terms submitted by Proposers that
may materially affect the Work.

1.10.6 If a Proposer desires to request a condition to be considered, the Proposer must submit their
request to MTECC in writing during the period of time the Proposer may ask questions as outlined
in this RFQ. When submitting a condition to be considered during the question period, the Proposer
shall specifically reference the corresponding section, paragraph and page number it wishes to be
considered changed. Failure to follow these simple instructions will result in RFQ Submittals being
found nonresponsive.
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1.10.7 Where conditions are proposed during the solicitation question period, MTECC, in its sole
discretion, shall determine whether to consider the condition, and/or the acceptability of the
proposed condition. MTECC is under no obligation to accept or consider any conditions.

1.10.8 All questions or request forchanges to the Solicitation Documents may only be submitted
during the question and answer period. All RFQ Submittals, generally, are public records subject
to the provisions of Chap. 119,Fla. Stat., unless there is a specific exemption that applies to some
portion of the Submittal. Only those pages to which a public records exemption applies shall be
marked as “confidential”, “proprietary” or “trade secret” with the correct statutory citation for the
exemption stated on eachpage containing information that the Proposer claims is exempt. For
every page marked “confidential”, “proprietary” or “trade secret”, the Proposer shall provide, in
compliance with Florida law, the same page with such information redacted.

1.10.9 Waivers. MTECC, at its sole and absolute discretion, reserves the right to waive minor
informalities or irregularities in this RFQ or in the Submittals received as part of this RFQ; where
such is merely a matter of form and not substance, and the correction or waiver of which is not
prejudicial to other Proposers. Minor irregularities are defined as those that will not have an
adverse effect on MTECC’s interest and will not materially affect the Submittals by giving a
Proposer an advantage or benefit not enjoyed by other Proposers.

1.11 MODIFICATION, RE-SUBMITTAL AND WITHDRAWAL OF SUBMITTALS

A Proposer may submit a modified RFQ Submittal to replace all or any portion of a previously
submitted RFQ Submittal up until the due date and time shown in Section 1.4; only the latest
version of the RFQ Submittal will be considered and evaluated. Any such revisions must be clearly
provided so that no determination by MTECC is necessary as to the portion of the RFQ Submittal
to be replaced or modified.

RFQ Submittals may be withdrawn prior to the due date and time shown in Section 1.4. Such
requests for withdrawal must be made in writing and must include the following information:

RFQ WITHDRAWAL
RFQ NUMBER
TITLE OF RFQ

DUE DATE

1.12 RFQ SUBMITTAL REQUIREMENTS

RFQ Submittals shall consist of two parts: (1) a Technical Proposal in a sealed envelope;and (2) a
separate sealed envelope containing the completed Required Documents (listed below). All
Proposers must submit ONE (1) original printed document and THREE (3) printed copies of their
Technical Proposal. Only ONE (1) original of each of the Required Documents is to be provided.
Within the sealed envelope(s) for the Technical Proposal, Proposers shall also provide ONE (1)
complete electronic version, in PDF format, of the Technical Proposal on FLASHDRIVE. In the
event of a conflict, the original printed document Technical Proposal will take precedence.
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The one (1) printed original and three (3) printed copies of the Technical Proposal shall be placed
in one (1) or more sealed envelopes that shall be clearly marked as follows:

MTECC

RFQ No. 23-01

General Program Management Services
Technical Proposal

RFQ Due Date

Proposer’s Name

The printed, original and executed (as applicable) Required Documents shall be placed in a
separate sealed envelope which shall be clearly marked as follows:

MTECC

RFQ No. 23-01

General Program Management Services
Required Documents

RFQ Due Date

Proposer’s Name

Required Documents:

Proposal Form (including acknowledgement of all addenda)
Contractor’s Qualification Certification

Drugfree Workplace Certification

Debarment & Suspension Certification (for Prime Contractor and for all Subcontractors)
Truth in Negotiation Certificate

Declaration of Non-Collusion Certificate

Certification of Restriction on Lobbying

Schedule of Subcontractors

E-Verity Certification

Certification Scrutinized Companies

DBE Participation Statement and Bid Opportunity List

Bid Opportunity List For Commodities & Contractual Services
Non-Discrimination Affidavit

Proposer’s Financial Information

All RFQ Submittals must be received by the date and time shown in Section 1.4 of the RFQ.
Facsimile or e-mail Submittals are not permitted. RFQ Submittals received after that time and date
will not be considered. Hand-carried Submittals may be delivered to the address in Section 1.8
between the hours of 9 a.m. and 5 p.m., only, Monday through Friday, excluding holidays observed
by MTECC.

Proposers are responsible for informing any commercial delivery service, if used, of all delivery
requirements and for ensuring that the required address information appears on the outer wrapper
or envelope used by such service and that the envelopes containing the RFQ Submittals are clearly
marked.

Failure to acknowledge all Addenda on the Proposal Form (Exhibit 2) issued by MTECC shall be
cause for rejection.
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RFQ Submittals MUST be structured in the format outlined by MTECC in Section 1.13 of the
RFQ. RFQ Submittals that do not meet this requirement may be rejected.

All RFQ Submittals and associated forms shall be completed and notarized (if applicable),signed
and dated in ink by a duly authorized representative of the Proposer.

The Technical Proposal must be on paper size 8 2” x 11”7 with a minimum font size of 12pt.
Technical Proposals are not to exceed ten (10) single-sided pages (exclusive of the cover letter, table
of contents, section dividers, and Required Documents). Only easily removable plastic or metal
binding should be used. Technical Proposals that do not meet these requirements may not be
accepted for review. The decision to deem a Submittal non-responsive for failing to complywith
the 10-page limit, shall be determined by MTECC at its sole and absolute discretionand shall be
made during the initial responsiveness determination. By submittal of the RFQ Submittal,the
Proposer is explicitly agreeing to be bound by MTECC’s decision regarding this issue and
agrees that no protest of this Procurement can be made regarding any decision of this issue.

Proposers not submitting RFQ Submittals, but wishing to continue receiving Advance Notice of
Solicitations, are requested to return the No Submittal Notice found in the RFQ Package.

1.13 RFQ SUBMITTAL CONTENT

1.13.1 TECHNICAL PROPOSAL

The Technical Proposal will be scored using the maximum point assignments shown on the RFQ
Evaluation Criteria provided in Exhibit 1. Each criterion has an established point value.

Technical Proposals must be formatted as described below.

The Technical Proposal should be organized into the following major sections with all parts, pages,
figures, and tables clearly numbered and labeled:

Section Title

Cover Letter
Table of Contents
1.0 Qualifications and Experience
2.0 Personnel
3.0 Technical Approach
4.0 Project Understanding

The Technical Proposal should be organized as follows:

COVER LETTER:

Each Proposer shall submit a maximum two-page letter including the name and address of the
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organization submitting the Proposal; whether the organization is an individual, or corporation;
and the name, address, telephone number, and e-mail address of the contact person who will be
authorized to represent the Proposer. The cover letter does not count against the ten (10) page
limit.

The Cover Letter shall provide a complete and full, accurate description of the corporate or other
structure of the proposing entity.

TABLE OF CONTENTS:

Each Proposer shall include an outline of the Technical Proposal, identified by sequentialpage
number and by section, reference number and section title as described herein.

SECTIONS:

Refer to Exhibit 1 for Evaluation Criteria and point allocation for the following sections of the
Technical Proposal:

1.0 Qualifications and Experience

Outline the Proposer’s qualification and experience as a program management consultant
(PMC) for government agencies at the state and local government level in supporting the
delivery of Federal, state and local government funded projects. Discuss the qualification and
experience administering the PMC in an efficient manner and providing the appropriate
technical services for the client in a timely manner. Provide no more than three relevant
examples in the past five years for supporting key elements of the scope of services in Section
4.0 with a priority on Florida based PMC services for a Federal funded project. Include key
subconsultants that the Proposer will rely upon to support the technical services in the summary
of qualification and experience and discuss what services this firm will provide for the PMC.
Identify proposer experience with the Florida Department of Transportation (FDOT) and
specifically in delivering Local Agency or LAP projects by local governments funded through
FDOT.

2.0 Personnel

Provide the list of key personnel and proposed organizational structure of the PMC. Provide
the specific individuals for the PMC Principal and Project Manager including their
qualification and experience in delivering PMC services. Provide no more than three relevant
examples in the past five years for delivering PMC services for state and local governments.
The Proposer can provide resumes for team leads on the organization structure as examples if
desired. Please outline the level of professional staffing available in Southeast Florida, Florida
and for specific expertise in the overall firms included in the proposer team. MTECC
understands due to the nature of the PMC for a new organization that staffing identified in the
organizational chart may change and detailed resumes will be provided and evaluated at the
time of each Task Order.

3.0 Technical Approach

Outline the Proposer’s approach to working with a new entity (MTECC) with limited staff and
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budget to move MTECC forward as an organization. Identify the Proposer’s approach to
growing with MTECC as the organization supports the member municipalities in delivering
projects on behalf of the members. Outline the Proposer’s approach to partnering with the
member municipalities, FDOT, permitting agencies, design consultants, CEI consultants,
contractors and other key partners to support the delivery on MTECC projects. Provide the
PMC'’s approach to developing task orders, identifying projects managers for design and CEI
consultants, accessing technical expertise when required and providing timely reporting to
MTECC and its members and partners. Provide no more than two relevant examples of
partnering as a PMC in delivering key projects on behalf of state and local governments that
illustrates a number of these technical approaches.

4.0 Project Understanding

Discuss the Proposer’s understanding of the PMC services to be provided to MTECC. Discuss
the Proposer’s understanding of the purpose of MTECC. Discuss the Proposer’s understanding
that MTECC is a new local government interlocal agency with limited budget and that projects
will be identified by member municipalities for delivery by MTECC. Discuss the Proposer’s
understanding that MTECC relies on other entities for funding support and that projects must
be managed tightly within project budgets. Discuss the understanding that many of the early
projects under consideration for MTECC are LAP projects to be delivered as the request of a
member municipality in partnership with FDOT and the member municipality. Discuss the
Proposer’s understanding that the PMC will serve as key staff for MTECC on technical issues
and serve at the pleasure of the MTECC Board and Executive Director.

1.13.2 MTECC REQUIRED DOCUMENTS

TO BE SUBMITTED IN A SEPARATE SEALED ENVELOPE:

Proposer shall complete and notarize where applicable the Required Documents identifiedin
Section 1.12 of the RFQ and shall submit in a separate sealed envelope.

FINANCIAL INFORMATION

Proposer shall include with the Required Documents relevant information regarding its financial
stability and strength. Each Proposer shall provide a copy of the most recent Dun and Bradstreet
report. A parent company Dun and Bradstreet report is acceptable. A copy of the most recent
audited financial statements will be accepted if a Dun and Bradstreet report is unavailable.
Financial Information will be reviewed by MTECC prior to the evaluation process set forth in
Section 1.14 below as a factor to determine responsibility of the Proposer.

1.14 EVALUATION PROCESS

The final selection of the Successful Proposer will be based upon the evaluation process as
described herein (the “Evaluation Process”).
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1.14.1 Evaluation Criteria and Relative Weights

MTECC has established the following relative weights for the Technical Proposal.
Technical Proposal — Maximum 100%

* Qualifications and Experience — Maximum 40%

* Personnel — Maximum 20%

* Technical Approach — Maximum 20%

*  Project Understanding — Maximum 20%

1.14.2 Evaluation Selection Committee Scoring of Technical Proposals

Proposals will be evaluated by an Evaluation and Selection Committee (“Committee” or “ESC”)
appointed by the Executive Director or his/her designee. Each member of the ESC shall receive a
copy of each Technical Proposal deemed to be initially responsive, as determined by the
Contracting Officer. The ESC members will independently evaluate the Technical Proposals for
responsiveness and then score the Proposals using the RFQ Evaluation Criteria set forth in Exhibit
1 prior to the ESC meeting. At the ESC meeting, the Committee will first review each Proposal
for compliance with the minimum qualifications and mandatory requirements of the RFQ and
make a determination of responsiveness of the Proposals. Failure to comply with any mandatory
requirements, as determined by the Committee, will disqualify a Proposal. The Committee will
evaluate and score the responsive Proposals based on the evaluation criteria set forth in Exhibit 1.
Prior to announcing their scores, the ESC members may ask questions, have discussion and make
adjustments to any scoring. ESC members will then announce their scores per criterion. This
process is conducted until all ESC members have announced their scores for all of the Technical
Proposals evaluated. For every Technical Proposal, the scores shall be averaged for each criterion
(“Average Criterion Scores”). The Average Criterion Scores shall be weighted, if applicable, and
totaled to determine each Technical Proposal’s total Technical Proposal Score.

Based on the ESC members scores, the Committee shall reduce the number of Proposers (short
list) to a minimum of three (3) for further evaluation. The Committee will hear oral presentations
and have discussions with the short listed Proposers regarding clarification of their Proposals. The
Committee may request additional information in writing from the Proposers during this phase of
the Evaluation Process.

Following presentations and discussions with each short listed Proposer, the Committee may make
any adjustments to their scoring as they deem appropriate. The Committee shall then rank and vote
on the final recommendation of the highest qualified short listed Proposer based on the
Committee’s final total Technical Proposal Scores, and provide such recommendation to the
MTECC Executive Director for approval. In the event the final Committee scoring results in a tie
for rankings of the most highly qualified Proposer, the Committee shall select the Proposer with
the highest individual Committee member rankings. If there is still a tie, the Committee shall rank
the Proposers that are tied based on the final scoring for the highest weighted evaluation criterion.

The Successful Proposer shall execute a contract with MTECC, in the same form attached as
Exhibit 16 to the RFQ.

Upon Executive Director approval of the Committee’s recommendation, the Successful Proposer
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will be notified in writing to submit its Fee Package. After receipt and acceptance of the Fee
Package, the MTECC Executive Director will recommend to the MTECC Board a contract
award to the Successful Proposer whose RFQ Submittal is deemed to be the most advantageous
to MTECC.

1.15 REVIEW OF FACILITIES AND QUALIFICATIONS

After the RFQ Submittal due date and prior to execution of the Contract, MTECC reserves the right
to perform or have performed an on-site review of any Proposer’s facilities and qualifications, as
well as provided documentation. This review will serve to verify data and representations
submitted by the Proposer and may be used to determine whether the Proposer has an adequate,
qualified, and experienced staff, and can provide facilities and perform the Work. The review may
also serve to verify whether the Proposer has adequate financial capability to meet the Contract
requirements. Should MTECC determine that the RFQ Submittal, or subsequently submitted
documentation, has material misrepresentations or that the size or nature of the Proposer’s facilities
or the number of experienced personnel (including technical staff) are not adequate to ensure
satisfactory Contract performance, or ascertains other bases for concern as to the Successful
Proposer’s ability to perform the Work, MTECC has the right to reject the RFQ Submittal.

1.16 PROTEST PROCEDURES

Definitions

Interested Party means any bidder or proposer with legal standing that is affected adversely by
MTECC’s decision concerning a solicitation or Contract Award.

Protest means a written objection to the commercial terms or technical specifications in the
solicitation or the Contract Award.

Protest Period means the three (3) business days following the date of the posting of the Intent to
Contract Award on MTECC’s website or the date of the issuance of an addendum as to the content
of such addendum or the date of issuance of the Solicitation. A “business day” means normal
business hours of 9 a.m. to 5 p.m. local time.

(1) MTECC will provide Interested Parties with the opportunity for an administrative review
of written Protests and will strive to resolve any Protest expeditiously at the Contracting
Officer’s level to the maximum extent possible. Filing a Protest: Only an Interested Party
may file a Protest regarding the Solicitation Documents issued by MTECC by filing a
written Notice of Protest with MTECC within seventy-two (72) hours from the availability
date of the Solicitation Documents set forth in the advertised RFQ posted on MTECC’s
website, excluding Saturdays, Sundays and legal holidays observed by MTECC or from the
date of the issuance of any addenda if specificallyrelating to the content of the addendum,
excluding Saturdays, Sundays and legal holidays observed by MTECC. Failure to file a
Notice of Protest within the provided timeframes, for any reason whatsoever, shall
constitute a complete and absolute waiver of Protest rights.

With respect to any Protest of Contract Award, the Notice of Protest shall be filed within
the Protest Period and be accompanied by a Protest bond in the amount of 1% of the

Contract amount or $25,000, whichever is less. In the event the Interested Party receives
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2)

€)

4)

)

(6)

an adverse determination on its Protest, the bond shall be forfeited to MTECC to
compensate MTECC for the expenses of administering the protest. If the protest is decided
in the Interested Party’s favor, the bond shall be returned to the Interested Party.

An Interested Party shall file a formal written Protest within ten (10) business days of filing
a Notice of Protest. In order to be considered, the Protest must contain: (i) the Interested
Party's name, address, telephone number, email address, facsimile number, and taxpayer
identification number; (ii) identification of the Procurement or Contract at issue; (iii) a
complete and concise statement of the grounds for the Protest, supported by relevant
documents; (iv) identification of all Persons with information germane to the Protest; (v) a
chronology of efforts made to resolve the matter prior to filing the Protest; and (vi) a
statement of the relief requested.

Protest Decision: The Contracting Officer shall reduce his or her decision to writing and shall
transmit or otherwise furnish a copy of the decision to the Interested Party. The decision of
the Contracting Officer shall be final and conclusive unless, within seven (7)business days
from the date of such decision, MTECC receives from the Interested Party awritten request
for review of the decision addressed to the Executive Director. The decision of the
Executive Director shall be final and conclusive.

Continuation of Performance: The Contracting Officer shall determine whether MTECC
will proceed with Contract Award or, if the Contract has been awarded, whether to suspend
performance of the Contract, pending a decision on the Protest. MTECC has no obligation,
however, to suspend award or performance of the Contract in the event of a Protest.

Remedies: If MTECC determines that a Protest is valid, the Executive Director, at his or
her sole discretion, may: (i) direct the Contracting Officer to issue a new or amended
Solicitation; (i1) award the Contract or recommend that the Board award the Contract, if
the Contract amount exceeds the Executive Director’s approval authority; (iii) terminate or
suspend performance of the Contract that is the subject of the Protest; or (iv) take any other
action permitted by law to promote compliance with MTECC policies and applicable law.

Filing of a Written Notice of Protest or Protest: All Written Notices of Protests or Formal
Protests must be filed with the Contracting Officer. All Protests must be received at the
address shown on the Solicitation Documents during normal office hours of 9:00 am to
5:00 pm, local time. Failure to file a Notice of Protest or a Protest as discussed herein,
shall constitute a complete and absolute waiver of any such rights.

Informal Resolution: The Contracting Officer may, at his or her sole discretion, agree to meet
with the Interested Party within seven (7) calendar days, excluding Saturdays, Sundays and
legal holidays observed by MTECC, after the filing of a Protest to attempt to resolve the
matter.
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2.0 - GENERAL TERMS AND CONDITIONS

2.1 EXAMINATION OF DOCUMENTS

The submission of a RFQ Submittal will constitute an incontrovertible representation by
Contractor that Contractor has complied with every requirement of the RFQ; that without
exception, the RFQ Submittal is premised upon performing and furnishing the Work required by
the RFQ and applying the specific means, methods, techniques, sequences, or procedures for the
Work that may be shown or indicated or expressly required by the RFQ; that Contractor has given
MTECC written notice of all conflicts, errors, ambiguities and discrepancies that Contractor has
discovered in the RFQ and the written response to the notice provided by MTECC is acceptable to
the Contractor; and that the RFQ is generally sufficient to indicate and convey understanding of
all terms and conditions for performing and furnishing the Work.

2.2 SUBMITTAL COSTS

Contractors submitting RFQ Submittals do so entirely at their expense. All expenses involved with
the preparation and submission of a RFQ Submittal to MTECC, participation in the Evaluation
Process, or any work performed in connection therewith, shall be solely the Contractor’s
responsibility. No payment will be made for any RFQ Submittal received, nor for any other effort
required of or made by the Contractor prior to commencement of Work as defined by the Contract
Documents approved by the MTECC Governing Board.

2.3 CONFLICT OF INTEREST

(a) During the term of this Contract, the Contractor is prohibited from engaging in other work
with third parties that creates a conflict of interest. A conflict of interest exists if the Contractor
accepts other work which is adverse to the interests of MTECC or that would impair the
independence of judgment of the firm or its employees in the performance of their contractual
obligations to MTECC. The Contractor may, if in doubt as to a conflict under this section, request
in writing an opinion from MTECC's Legal Department regarding a potential conflict. The request
shall contain all relevant facts creating the potential conflict. The opinion of the Legal
Department as to whether a conflict of interest exists shall be final and binding on the Contractor.
If the Legal Department determines there is an existing conflict of interest, the Contractor shall
immediately take steps to eliminate the conflict up to and including terminating its relationship
with the third party creating the conflict or terminating its Contract with MTECC. MTECC's
Contracting Officer shall determine whether the steps taken by the Contractor are sufficient to
eliminate the conflict.

(b) The following actions by the Contractor shall constitute an event of default and shall be
grounds for termination of this Contract and potential disbarment from future work with MTECC:

. Failing to disclose a conflict of interest that would be created by entering into a
Contract with MTECC prior to Contractaward;
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. Entering into a contract with a third party during the term of the Contractor's
Contract with MTECC that creates a conflict of interest; or

. Failing to eliminate a conflict once a previously unknown conflict is discovered
after Contract Award.

(c) I[f MTECC's Contracting Officer determines that a conflict of interest exists, he or she shall
take into consideration the steps taken by the Contractor to immediately inform MTECC of the
conflict and the measures it has taken to eliminate the conflict once discovered in determining
whether to terminate its Contract with the Contractor and/or disbar it from future work with
MTECC.

(d) The Contractor shall not be relieved of its obligations under this Section due to lack of
knowledge of MTECC and its business dealings.

(e) The Contractor shall not enter into a Contract or arrangement in connection with the Work
or any property included or planned to be included in the Work covered by this Contract, with
any officer, director or employee of MTECC, or any business entity of which the MTECC officer,
director or employee or the MTECC officer's, director's or employee's spouse or child is an officer,
partner, director, or proprietor of the business entity or in which such MTECC officer, director or
employee or the officer's director's or employee's spouse or child, or any combination of them,
has a material interest.

Material interest means direct or indirect ownership of more than 5 percent of the total assets or
capital stock of any business entity.

The Contractor shall not enter into any Contract or arrangement in connection with the Work or
any property included or planned to be included in the Work covered by this Contract, with any
person or entity who was represented before MTECC by any person who at any time during the
immediately preceding two (2) years was an officer or employee of MTECC and who was
compensated for their representation.

24  ASSIGNMENT

The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of any resultant
Contract Documents, including any or all of its right, title or interest therein, or its power to execute
such Contract Documents to any person, company or corporation without the prior written consent
of MTECC.

MTECC may assign its rights and obligations under any resultant Contract Documents to any
successor to the rights and functions of MTECC or to any governmental agency to the extent
required by applicable laws or governmental regulations all or part of the specified deliverable
items as originally competed and evaluated to one or more third parties.
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2.5 FAMILIARITY WITH LAWS

The Contractor is required to be familiar and shall comply with all Federal, State and local laws,
ordinances, rules, and regulations that in any manner affect the Work. Ignorance on the part of the
Contractor will in no way relieve the Contractor from responsibility.

2.6 ADVERTISEMENTS

In submitting a RFQ Submittal, Contractor agrees not to use the results of the selection process
as a part of any commercial advertising, without the prior express written consent of MTECC.

2.7  PUBLIC RECORDS

The Contractor shall comply with all of the applicable provisions of Chapter 119, Florida Statutes
(“F.S.”), including Section 119.0701, F.S.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT
DOCUMENTS, THE CONTRACTOR SHALL CONTACT MTECC’S
CONTRACTING OFFICER SERVING AS PUBLIC RECORDS CUSTODIAN
AT 954-876-0064, brossc(@browardmpo.org, Trade Centre South, 100 W. Cypress
Creek Road, Suite 650, Fort Lauderdale, FL 33309.

As required by law, the Contractor must comply with the following provisions;

e Keep and maintain public records that ordinarily and necessarily would be created or
required by a public agency in order to perform the services.

e Provide the public with access to public records on the same terms and conditions that a
public agency would provide the records and at a cost that does not exceed the cost
provided by law.

e Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law.

e Meet all requirements for retaining public records and transfer, at no cost, to MTECC all
public records in possession of the Contractor upon termination of the Contract Documents
and destroy any duplicate public records that are exempt or confidential from public
records disclosure requirements. All records stored electronically must be provided to
MTECC in a format that is compatible with the information technology systems of MTECC.
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2.8  REQUIRED STATEMENTS AND CERTIFICATIONS

In addition to those forms required to be submitted with the RFQ Submittal that are included in
the Submittal Documents, the SUCCESSFUL PROPOSER(s) shall execute the following
documents:

e Executed Contract Documents
e Proof of Insurance

2.9 INSURANCE

Contractor shall provide, pay for, and maintain in force at all times during the services to be
performed the policies set forth below. All certificates of insurance shall be subject to approval by
MTECC as to form and content. These requirements are subject to amendment or waiver only if
approved by MTECC in writing. A lapse in any required insurance coverage during the term ofthe
Contract Documents shall be a breach of the Contract Documents.

MTECC reserves the right to reject coverage from any company not acceptable to MTECC and to
require Contractor to obtain coverage from another source. Self-insurance shall not be acceptable
under the terms of these Contract Documents.

Contractor shall furnish a certificate(s) of insurance (“Proof of Insurance” - see below) to MTECC
within ten (10) business days of Contractor's receipt of fully executed Contract Documents. The
certificates must include on their face that the insurance coverage provided shall include
endorsements containing the specific requirements of A, B, C and D of Section 2.9.1 below. If the
insurance certificate(s) is received within the specified time frame, but not in the manner
prescribed, Contractor shall be verbally notified of such deficiency and shall have an additional
five (5) business days to submit a corrected certificate to MTECC. If Contractor fails to submit the
required insurance certificate(s) in the manner prescribed within fifteen (15) business days from
the receipt of fully executed Contract Documents, the Contractor may be in default, and the
Contract Documents may be rescinded. Under such circumstances, Contractor may be prohibited
from submitting future responses to MTECC procurements.

Such policy or policies shall be issued by a company or companies authorized to transact business
in the State of Florida or an eligible surplus lines insurer in good standing with the Florida
Insurance Commissioner's Office.

Contractor shall use the Standard “ACORD” 25 Certificate of Liability Insurance form and Acord
form 101, Additional Remarks Schedule, if necessary, evidencing that Contractor has met the
insurance requirements.

Coverage shall be at least as broad as follows:

2.9.1 Contractor shall provide Commercial General Liability (CGL) Insurance afforded on a form

no more restrictive than the latest edition of the CGL Policy (ISO form CG 00 01) as filed for use
in the State of Florida by the Insurance Services Office (ISO) without any restrictive endorsements
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other than those which are required by the State of Florida or those which, under an ISO filing,
must be attached to the policy (i.e. mandatory endorsements) and those described below which
would apply to the services contemplated by the Contract Documents.

At a minimum, the CGL policy described above shall include policy limits of:

A. One Million Dollars ($1,000,000) for each occurrence of bodily injury and property
damage

B. Two Million Dollars ($2,000,000) annual aggregate per project

C. One Million Dollars ($1,000,000) per occurrence and policy aggregate for personal injury
and advertising injury

In addition, Contractor’s coverage shall provide:

A. An endorsement giving MTECC a minimum of ten (10) days’ notice of cancellation for
nonpayment of premium and thirty (30) days’ notice of cancellation for any other reason,
nonrenewal and/or added restriction

B. An endorsement naming MTECC as additional insured. Coverage shall be at least as broad as
ISO Form CG 20 10 11 85 or both CG 20 10 (ongoing operations) and CG 20 37 (completed
operations) forms, excluding CG 24 17, if the later forms are us.

C. That the coverage provided to the additional insureds by the Contractor is primary to any other
insurance coverage or self-insurance maintained by the additional insureds. To the extent other
insurance may respond to a claim, it shall be considered excess to the limits of Contractor’s
insurance policies required by the Contract Documents.

D. An endorsement stating that the insurance company waives all of its rights of recovery under
subrogation, a transfer of rights, or otherwise, against MTECC, any additional insureds, separate
contractors, and subcontractors.

E. A deductible no greater than $10,000. All deductible amounts shall be borne by the Contractor.

All Subcontractors retained or hired for the Work shall be required to maintain coverages, limits
and term no less restrictive than those required of the Contractor. The Contractor shall be
responsible for monitoring insurance compliance of all its Subcontractors. Additionally,
Contractor shall make available to MTECC proof of insurance of all Subcontractors upon request.

2.9.2 Contractor shall provide Worker’s Compensation Insurance applicable to all employees in
compliance with the "Workers' Compensation Law" of the State of Florida and all applicable
federal laws. In addition, the policy(ies) must include Employer's Liability with the minimum limit
of One Hundred Thousand Dollars ($100,000).
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2.9.3 Contractor shall provide Business Automobile Liability with minimum limits of One
Million Dollars ($1,000,000) per occurrence combined single limit for Bodily Injury Liability and
Property Damage Liability. Contractor shall specifically protect MTECC by obtaining an
endorsement to its Automobile Liability policy naming MTECC. Coverage must be afforded on a
form no more restrictive than the latest edition of the business Automobile Liability Policy, without
restrictive endorsements, as filed by the Insurance Services Office with the State of Florida, and
must include the following coverages:

A. Owned vehicles;

B. Hired and non-owned vehicles;

C. Employees’ non-ownership; and,

D. Personal Injury, Property Damage, Uninsured Motorist, Collision, and Comprehensive
coverages.

2.9.4 Contractor shall provide Professional Liability Insurance (Errors & Omissions) covering all
project services in an amount not less than Two Million Dollars ($2,000,000.00). The policy shall
include a discovery period for reporting claims of not less than twelve (12) months from the date
of contract completion. The Professional Liability Insurance requirement shall apply to all
members of the project team within the scope of professional liability coverage for the amounts
stated above. The Contractor shall be responsible for monitoring insurance compliance of all its
subconsultants. Additionally, Contractor shall make available to MTECC proof of insurance of all
subconsultants upon request. The insurance carrier shall endeavor to provide MTECC thirty (30)
days’ notice of cancellation, non-renewal and/or restriction. Professional Liability coverage
applies to Errors and Omissions arising from the professional services of the Contractor. Errors
and Omission policies respond to negligent acts and or errors ofthe named insured, where the
Contractor’s advice or guidance could unintentionally deviate fromwhat is right, true, or correct
and result in a loss to MTECC. The Contractor has a fiduciary responsibility to disclose such
deviations to MTECC.

2.9.5 Contractor may meet minimum limitations through Umbrella Insurance that when combined
with the insurance requirements above meet the overall requirements.

2.9.6 The Broward Metropolitan Planning Organization (BMPO) must be included as an additional insured
on all required insurance coverages. Contractor shall list BMPO as additional insured on its certificate of
insurance.

2.10 INSURANCE MISCELLANEOUS

2.10.1 Renewal of Insurance. Contractor shall be responsible for assuring that the insurance
policies required by the Contract Documents remain in force with no changes for the duration of
the Contract Documents. If an insurance policy is scheduled to expire during the term of the
Contract Documents, Contractor shall be responsible for submitting evidence of the same type
originally provided to MTECC that a new or renewed insurance policy was put in place to prevent
any lapse in coverage. In the event that evidence of renewal is not provided prior to the expiration
of an existing policy, Contractor shall be in breach of this Agreement and MTECC shall suspend
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all payments until such time as evidence of the new or renewed policy is received by MTECC.
MTECC also may take any other actions allowed under the Contract Documents for breach of the
Contract Documents up to, and including, termination. Evidence of renewal shall include a
Certificate(s) of Liability insurance, the policy declaration page(s) and all required endorsements.

2.10.2 Inno event shall the failure by MTECC to receive evidence of insurance be constructed as a
waiverof the Contractor’s obligation to obtain the required insurance coverages. Failure by
MTECC to demand evidence of insurance or failure by MTECC to identify a deficiency in the
evidence provided, shall not be construed as a waiver of the Contractor’s obligation to procure or
maintainthe insurance required. The acceptance of delivery by MTECC of evidence of insurance
does not constitute approval or agreement that the insurance requirements have been met or that
the insurance policies identified in the evidence of insurance are in compliance with such
requirements.

2.10.3 Minimum Coverage. Insurance Coverage in the minimum amounts set forth herein shall
not be construed to relieve Contractor of liability in excess of such coverage, nor shall it preclude
MTECC from taking such other actions as is available to it under any other provisions of the
Contract Documents or otherwise in law or equity. If Contractor maintains limits higher than the
minimum shown above, MTECC and any additional insureds shall be entitled to coverage for the
higher limits maintained by the Contractor. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to MTECC and any
additional insureds.

2.10.4 Insurance Company Ratings. The above indicated insurance coverages shall be issued by
insurers of financial responsibility that are rated “A” or better by Best’s Insurance Report, “AA”
or better by Standard & Poor’s Insurance Rating Service, or “AA” or better by Moody’s Investors
Service. MTECC reserves the right to reject as inadequate any insurance coverage provided by an
insurance company that is rated less than the ratings above by any of the aforementioned rating
services.

2.10.5 Waiver of Subrogation. Contractor shall require all policies of insurance that relate to the
Work and that are secured and maintained by Contractor and all Subcontractors, other than
professional liability insurance, to include endorsements providing that each insurance company
shall waive all of its rights of recovery, under subrogation or otherwise, against MTECC,
Contractor, separate Contractors, and Subcontractors.

Contractor waives all rights of recovery against MTECC, separate Contractors, and all
Subcontractors, which Contractor may have or acquire because of deductible clauses in or
inadequacy of limits of any policies of insurance that are in any way related to the Work and that
are secured and maintained by Contractor.

Contractor shall require all Subcontractors to waive their rights of recovery (as aforesaid waiver
by Contractor) against MTECC, Contractor, separate Contractors, and other Subcontractors
(including Subcontractors of separate Contractors).

It is specifically agreed between the parties executing the Contract Documents that it is not
intended by any of the provisions of any part of the Contract Documents to create in the public or
any member thereof, a third-party beneficiary hereunder, or to authorize anyone not a party to the
Contract Documents to maintain a suit for personal injuries or property damage pursuant to the
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terms or provisions of the Contract Documents.

The Contractor guarantees the payment of all just claims for materials, supplies, tools or labor and
other just claims against it or any Subcontractor or Subconsultant, in connection with the Contract
Documents.

2.11 INDEMNIFICATION

The Contractor shall indemnify, hold harmless and defend MTECC and the Broward Metropolitan
Planning Organization (BMPO) and its respective officers and employees, from liabilities,
damages, losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the extent
caused by the negligence, recklessness, or intentionally wrongful misconduct of the Contractor
and other persons employed or utilized by the Contractor in the performance of the Contract
Documents. All of the indemnification obligations of this section shall survive the expiration or
early termination of this Contract.

The Contractor’s obligation to indemnify MTECC and BMPO shall be activated by MTECC’s
notice of claim for indemnification to the Contractor. The Contractor’s inability to evaluate
liability or its evaluation of liability shall not excuse the Contractor’s duty to indemnify within
seven (7) days after such notice by MTECC is given by registered mail. Only an adjudication or
judgment after the highest appeal is exhausted specifically finding MTECC solely negligent shall
excuse performance of this provision by the Contractor. The Contractor shall pay all costs and fees
relatedto this obligation and its enforcement by MTECC. MTECC's failure to notify the Contractor
of a claim shall not release the Contractor of the above duty to indemnify.

The parties hereby agree and acknowledge that one hundred dollars ($100.00) of the first payment
to the Contractor for performance of the Contract Documents is the specific consideration from
MTECC to the Contractor for the Contractor’s indemnity agreement.

2.12 TERMINATION FOR DEFAULT
A. Contractor Default.

The Contractor shall be considered in material default of the Contract Documents and such default
shall be considered cause for MTECC to terminate the Contract Documents, in whole or in part, as
further set forth in this Section, if the Contractor: (1) fails to begin the Work under the Contract
Documents within the time specified herein; or (2) fails to properly and timely perform the Work
as directed by MTECC; or (3) performs the Work unsuitably or neglects or refuses to remove
materials or to correct or replace such Work as may be rejected as unacceptable or unsuitable; or
(4) discontinues the prosecution of the Work contrary to the requirements of the Contract
Documents; or (5) fails to resume Work which has been suspended within a reasonable time after
being notified to do so; or (6) becomes insolvent or is declared bankrupt, or commits any act of
bankruptcy; or (7) allows any final judgment to stand against it unsatisfied for more than ten (10)
days, which is reasonably determined by MTECC to be material in nature; or (8) makes an
assignment for the benefit of creditors; or (9) fails to obey any applicable codes, laws, ordinances,
rules or regulations with respect to the Work, which is reasonably determined by MTECC to be
material in nature; or (10) breaches any other material provision of the Contract Documents; or
(11) fraudulent criminal or grossly negligent behavior.If MTECC determines that the Contractor is
in default under the Contract Documents, MTECC shallnotify the Contractor and its surety in writing
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of the Contractor's default(s). If MTECC determines that the Contractor has not remedied and cured
the default(s) within thirty (30) calendar days following receipt by the Contractor of said written
notice, then MTECC, at its option, without releasing or waiving its rights and remedies against the
Contractor's sureties and without prejudiceto any other right or remedy it may be entitled to
hereunder or by law, may terminate the Contractor's right to proceed under the Contract Documents,
in whole or in part, and take possession of all or any portion of the Work and any materials, tools,
equipment, and appliances of the Contractor, take assignments of any of the Contractor's
subcontracts and purchase orders that MTECC may designate, and complete all or any portion of
the Contractor's Work by whatevermeans, method or agency which MTECC, in its sole discretion,
may choose. In the event of termination, Contractor shall cooperate with MTECC in the retrieval
of all information and documentation to be taken into MTECC’s possession within seven (7)
calendar days from notice of termination.

If MTECC deems any of the foregoing remedies necessary, the Contractor agrees that it shall not
be entitled to receive any further payments hereunder until after the Work is completed. All monies
expended and all of the costs, losses, damages and extra expenses, including all management,
administrative and other overhead and other direct and indirect expenses (includingattorneys' fees)
or damages incurred by MTECC incident to such completion, shall be deducted from the unpaid
balance of the Contract Documents Amount, and if such expenditures exceed theunpaid balance
of the Contract Documents Amount, the Contractor agrees to pay promptly to MTECC on demand
the full amount of such excess, including costs of collection, attorney's fees (including appeals)
and interest thereon at the maximum legal rate of interest until paid. If the unpaid balance of the
Contract Documents Amount exceeds all such costs, expenditures and damages incurred by
MTECC to complete the Work, the Contractor shall be entitled to such unpaidexcess portion. Any
amounts to be paid to MTECC by the Contractor pursuant to this Paragraph, the obligation for
payment shall survive termination of the Contract Documents.

The liability of the Contractor hereunder shall extend to and include the full amount of any and all
sums paid, expenses and losses incurred, damages sustained, and obligations assumed by MTECC
in good faith under the belief that such payments or assumptions were necessary or required, in
completing the Work and providing labor, materials, equipment, supplies, and other items
therefore or re-letting the Work, and in settlement, discharge or compromise of any claims,
demands, suits, and judgments pertaining to or arising out of the Work hereunder.

If, after notice of termination of the Contractor's notice to proceed pursuant to this Section, it is
determined for any reason that the Contractor was not in default, or that its default was excusable,
or that MTECC is not entitled to the remedies against the Contractor provided herein, then such
termination shall be deemed a termination for MTECC’s convenience and the Contractor's remedies
against MTECC shall be the same as and limited to those afforded the Contractor under Section
2.13 below.
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B. MTECC Default.

MTECC shall be considered in material default of the Contract Documents and such default shall
be considered cause for the Contractor to terminate the Contract Documents, as further set forth in
this Section, if MTECC: (1) fails to timely pay Contractor any uncontested amounts owed to the
Contractor for Work performed when due; or (2) breaches any other material provision of the
Contract Documents.

If the Contractor determines that the MTECC is in default under these Contract Documents, the
Contractor shall notify the MTECC in writing of the MTECC's default(s). If the Contractor
determines that MTECC has not remedied and cured the default(s) within thirty (30) calendar days
following receipt by MTECC of said written notice, or if the breach cannot be reasonably cured
within thirty (30) days, then at such time as reasonably necessary for MTECC to cure the breach,
provided MTECC continues to proceed in good faith with its efforts to cure, then, upon MTECC’s
failure to cure, the Contractor, at its option, without releasing or waiving its rights and remedies
against MTECC, may terminate the Contract Documents. In the event of termination, Contractor
shall continue to comply with the provisions of the Contract Documents relating to public records
and the claims management provisions for any claim that arises prior to the termination date.

2.13 TERMINATION FOR CONVENIENCE

MTECC shall have the right to terminate the Contract Documents without cause upon thirty (30)
calendar days’ written notice to the Contractor. In the event of such termination for convenience,
the Contractor's recovery against MTECC shall be limited to that portion of the Contract Amount
earned through the date of termination, together with any retainage withheld and reasonable
termination expenses incurred, but the Contractor shall not be entitled to any other or further
recovery against MTECC, including, but not limited to, damages or any anticipated profit on
portions of the Work not performed. In the event of termination, Contractor shall cooperate with
MTECC in the retrieval of all information and documentation to be taken into MTECC’s possession
within thirty (30) calendar days from notice of termination.

2.14 PUBLIC ENTITY CRIMES

Pursuant to Fla. Stat. § 287.133, a person or affiliate who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid to provide any goods or
services to a public entity, may not submit a bid to contract with a public entity for the construction
or repair of a public building or public work, may not submit bids on leases of real property to a public
entity, may not be awarded or perform work as a firm, supplier, subcontractor, or consultant under a
contract with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Fla. Stat. § 287.017, for CATEGORY TWO for a period of 36 months
from the date of being on the convicted vendor list.

2.15 UNCONTROLLABLE FORCES

Neither MTECC nor the Contractor shall be considered to be in default of the Contract Documents
if delays in or failure of performance shall be due to Uncontrollable Forces, the effect of which,
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by the exercise of reasonable diligence, the non-performing party could not avoid. The term
"Uncontrollable Forces" shall mean any event which results in the prevention or delay of
performance by a party of its obligations under the Contract Documents and which is beyond the
reasonable control of the non-performing party. It includes, but is not limited to fire, earthquakes,
storms, lightning, epidemic, war, riot, civil disturbance, sabotage, and governmental actions.

Neither party shall, however, be excused from performance if nonperformance is due to forces
which are preventable, removable, or remediable and which the non-performing party could have,
with the exercise of reasonable diligence, prevented, removed, or remedied with reasonable
dispatch. The non-performing party shall within a reasonable time of being prevented or delayed
from performance by an uncontrollable force, give written notice to the other party describing the
circumstances and uncontrollable forces preventing continued performance of the obligations of
the Contract Documents.

2.16 CLAIMS AND DISPUTES

A Claim is a demand or assertion by one of the parties seeking an adjustment or interpretation of
the terms of the Contract Documents, payment of money, extension of time or other relief with
respect to the terms of the Contract Documents. The term "Claim" also includes other disputes and
matters in question between MTECC and the Contractor arising out of or relating to the Contract
Documents. The responsibility to substantiate a Claim shall rest with the party making the Claim.

Initial notice of Claims by the Contractor shall be made in writing to the MTECC Project Manager
within forty-eight (48) hours after the first day of the Contractor is aware of the event giving rise
to such Claim, or else the Contractor shall be deemed to have waived the Claim. Written supporting
data shall be submitted to the MTECC Project Manager within fifteen (15) calendar days after the
occurrence of the event unless MTECC grants additional time in writing, or else the Contractor
shall be deemed to have waived the Claim. All Claims shall be priced so as to compensate the
Contractor for its actual and direct labor, material and equipment costs and extended general
conditions expenses, together with markup, as set forth below.

The MTECC Project Manager shall render a decision regarding any Claims within thirty (30) days’
of receipt of Contractor’s initial notice of Claim.

The Contractor shall proceed diligently with its performance as directed by MTECC, regardless of
any pending Claim, unless otherwise agreed to by MTECC in writing. MTECC shall continue to
make payments in accordance with the Contract Documents during the pendency of any Claim.

Prior to the initiation of any action or proceeding permitted by these Contract Documents to resolve
Claims between the parties, the parties shall first make a good faith effort to resolve any such
Claim through this section 2.16. If the Contractor fails to first submit its Claim to the Claim
resolution process in this Section 2.16, the Contractor forever waives its right to bring any legal
action against MTECC for breach of contract arising from the Claim.
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The Contract shall be interpreted, construed and given effect in all respects according to the laws
of the State of Florida. All parties agree and accept that jurisdiction of any controversies or legal
problems arising out of this Contract, and any action involving the enforcement or interpretation
of any rights hereunder, shall be exclusively in the state courts of the Seventeenth Judicial Circuit
in Broward County, Florida, or the United States Federal District Court for the Southern District
of Florida and venue for litigation arising out of this Contract shall be exclusively in such state or
federal courts, forsaking any other jurisdiction which either party may claim by virtue of its
residency or other jurisdictional device. BY ENTERING INTO THIS CONTRACT,
CONTRACTOR AND MTECC HEREBY EXPRESSLY WAIVE ANY RIGHTS EITHER
PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO
THIS CONTRACT.

2.17 RIGHTS IN TECHNICAL DATA

All documents and materials prepared or developed by the Contractor and its subcontractors
pursuant to the Contract Documents shall become the property of MTECC without restriction or
limitation on their use and shall be made available upon request to MTECC at any time. Original
copies of such shall be delivered to MTECC upon completion of the services or termination of the
services. The Contractor shall be permitted to retain copies of such items for the furtherance of its
technical proficiency; however, publication of this material is subject to the written approval of
MTECC.

No material or technical data prepared by the Contractor under the Contract Documents is to be
released by the Contractor to any other person or agency except as necessary for the performance
of the services, except if the Contractor is required to by applicable law, regulation, or court order.
All press releases or information to be published in print or electronic media, shall be distributed
only after first being authorized by MTECC.

MTECC shall have the right to use, duplicate, modify or disclose the technical data and the
information conveyed therein, in whole or in part, in any manner whatsoever, and to have or permit
others to do so.

The Contractor shall agree to grant to MTECC and to its officers, agents, and employees acting
within the scope of their official duties, a royalty-free license to publish, translate, reproduce,
deliver, and use as they deem fit all technical data covered by copyright supplied for the Contract
Documents. No such copyrighted matter shall be included in technical data furnished hereunder

without the written permission of the copyright owner for MTECC to use in the manner herein
described.

The Contractor warrants that the processes, design, equipment, materials, or devices used in
providing the services shall be delivered free of any rightful claim of any third party for
infringement of any United States patent or copyright. If a suit or proceeding based on a claimed
infringement of a patent or copyright is brought against MTECC the Contractor shall, at its own
expense, defend or settle any such suit or proceeding if authorized to do so in writing by MTECC,
and indemnify and hold harmless MTECC, its subsidiaries, agents, officers and employees from all
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liability, damages, costs, and expenses associated therewith, including, without limitation, defense
costs and attorney fees.

2.18 CONTRACTOR PERSONNEL

MTECC’s selection of the Contractor for the performance of the Work is based in part upon a
careful consideration of the qualifications and experience of Contractor’s personnel, including
subcontractors or subconsultants, who will participate in the Work. The names of these personnel
and their areas of participation under the Contract Documents are set forth in the Contractor’s
submittal.

The Contractor shall be responsible for the performance of all of the Work and shall utilize the
specialized expertise and experience of the personnel listed in the Contractor’s submittal.

MTECC shall have the right to demand the removal of any of the personnel listed in the
Contractor’s submittal for reasonable cause and by written notice.

The Contractor shall not replace any of the personnel listed in the Contractor’s submittal without
the prior written approval of MTECC, which MTECC agrees, will not be unduly withheld.

In the event the Contractor, through circumstances beyond its control, is unable to provide the
services of the personnel listed in the Contractor’s submittal, the Contractor shall be responsible
for providing other personnel for the performance of the particular items of Work involved, whose
expertise and experience, in the opinion of MTECC are equivalent to that which would have been
provided by the originally listed person(s).

The Contractor shall be responsible for any additional costs caused by the substitution of personnel
for those listed in the Contractor’s submittal. In no event shall any substitution of personnel result
in an increase in compensation to be paid to the Contractor by MTECC.

2.19 SUCCESSORS AND ASSIGNS

Subject to the provisions hereof, the terms of the Contract Documents shall be binding upon and
shall inure to the benefit of the successors and assigns of the parties to the Contract Documents.

2.20 GOVERNING LAW

The Contract Documents shall be interpreted under and its performance governed by the laws of
the State of Florida.

2.21 NO WAIVER
The failure of MTECC to enforce at any time or for any period of time any one or more of the

provisions of the Contract Documents shall not be construed to be and shall not be a waiver of any
such provision or provisions or of its right thereafter to enforce each and every such provision.
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2.22 JOINT PREPARATION

The preparation of the Contract Documents has been a joint effort of the parties, and the resulting
document shall not, solely as a matter of judicial construction, be construed more severely against
one of the parties than the other.

2.23 SEVERABILITY

In the event any term or provision of the Contract Documents shall be determined by appropriate
judicial authority to be illegal or otherwise invalid, such provision shall be given its nearest legal
meaning or be construed or deleted as such authority determines, and the remainder of the Contract
Documents shall be construed to be in full force and effect.

2.24 ATTORNEY'S FEES

In the event it shall become necessary for either party to the Contract Documents to institute legal
proceedings against the other party for recovery of any amounts due and owing under the Contract
Documents, then in such event, it is expressly agreed that the prevailing party in any such action
shall be entitled to recover from the non-prevailing party all costs, including reasonable attorneys'
fees, of pre-suit collection attempts, suit, and post judgment or settlement collection, including
those incurred on appeal.

2.25 RELATIONSHIP OF THE PARTIES

Except as set forth herein, no party to the Contract Documents shall have any responsibility
whatsoever with respect to services provided or contractual obligations assumed by the other party.
The Contractor is and shall be in the performance of all Work, services, and activities under the
Contract Documents independent, and not an employee, agent, or servant of MTECC. All persons
engaged in any of the Work or services performed pursuant to the Contract Documents shall, at all
times and in all places be subject to the Contractor's sole discretion, supervision, and control. The
Contractor shall exercise control over the means and manner in which it and its employees perform
the Work, and in all respects the Contractor's relationship and the relationship of its employees to
MTECC shall be that as an independent contractor and not as employees or agent.

2.26 CONTINGENT FEE

The Contractor warrants that it has not employed or retained any company or person, other than a
bona fide employee working solely for the Contractor, to solicit or secure the Contract Documents
and that it has not paid or agreed to pay any person, company, corporation, individual or firm,
other than a bona fide employee working solely for the Contractor any fee, commission,
percentage, gift, or other consideration contingent upon or resulting from the making of the
Contract Documents. For the breach or violation of this provision, MTECC shall have the right to
terminate the Contract Documents without liability at its discretion, to deduct from the Contract
Amount, or otherwise recover, the full amount of such fee, commission, percentage, gift or
consideration.
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2.27 TRUTH IN NEGOTIATING

Execution of the Contract Documents by the Contractor shall act as the execution of a truth in
negotiation certificate stating that wage rates and other factual unit costs supporting the
compensation of the Contract Documents are accurate, complete, and current at the time of
contracting. The original Contract Amount and any additions thereto shall be adjusted to exclude
any significant sums by which MTECC determines the Contract Amount was increased due to
inaccurate, incomplete, or non-current wage rates and other factual unit costs. All such adjustments
shall be made within one (1) year following the end Term of the Contract Documents.

2.28 CONFLICT OF PROVISIONS

Where there is a conflict between any provisions set forth within the Contract Documents and a
more stringent state or federal provision that is applicable to any services performed under the
Contract Documents, the more stringent state or federal provision shall prevail.

2.29 CONTRACT DOCUMENTS MODIFICATION

The Contract Documents may not be changed, altered, or modified except by an instrument in
writing signed by all parties against whom enforcement of such change would be sought, with the
exception of a Change Directive. MTECC may issue a Change Directive directing the Contractor
to make changes in the plans, specifications or work that does not involve a material change in the
Contract Documents.

2.30 ACCEPTANCE

Submission of any RFQ Submittal indicates a Contractor's acceptance of the conditions contained
in this RFQ.

2.31 OWNERSHIP OF DOCUMENTS

All opened RFQ Submittals become public records, which will be retained by MTECC pursuant to
Chap. 119, Fla. Stat., regardless of which response is selected. No opened RFQ Submittal will be
sent back to Contractors. All tracings, plans, specifications, maps and/or reports prepared or
obtained under the Contract Documents shall be considered works made for hire and shall become
property of MTECC without restriction or limitation on their use, and shall be made available upon
request to MTECC at any time. The Contractor therefore agrees not to publish, copyright or patent
any of the data furnished in compliance with the Contract Documents. MTECC shall have the right
to visit the offices of the Contractor for review of such data at any time. The Contractor shall not
be liable for use by MTECC of said tracings, plans, specifications, documents, studies, or other data
for any purpose other than intended by the terms of the Contract Documents.
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2.32 GOVERNING ORDER

Where there appears to be variances or conflicts between provisions in the Contract Documents,
interpretation of the Contract Documents shall be governed by the following order of precedence:

Addenda

Special Terms and Conditions
General Terms and Conditions
Scope of Services

RFQ Requirements/Instructions

2.33 MISCELLANEOUS

All words used herein in the singular form shall extend to and include the plural. All words used
in the plural form shall extend to and include the singular. All words used in any gender shall
extend to and include all genders.

There are no understandings or agreements except as herein expressly stated.

Failure to capitalize any defined term in the Contract Documents shall not change the meaning of
the defined term when used in the Contract Documents.

2.34 E-VERIFY

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to verify the employment eligibility of all
new employees hired by the Contractor during the term of the Contract Documents to perform
employment duties within Florida and all persons, including subcontractors, assigned by the
Contractor to perform work pursuant to the Contract Documents.

All contracts between the Contractor and a subcontractor shall require the subcontractor to disclose
similar provisions in their subcontractor agreements. The Contractor and subcontractors shall
certify as to the truth of this provision or disclose circumstances to the contrary.

2.35 CONTRACTOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES

The Contractor certifies that it is not on the Scrutinized Companies with Activities in Sudan List
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, Scrutinized
Companies that boycott Israel List, and that it does not have business operations in Cuba or Syria
as provided in Fla. Stat. §287.135, as may be amended or revised. MTECC may terminate the
Contract Documents at MTECC’s sole option if the Contractor is found to have submitted a false
certification as provided under subsection (5) of Fla. Stat. §287.135, as may be amended or revised,
or been placed on the Scrutinized Companies with Activities in the Iran Petroleum EnergySector
List or has been engaged in business operations in Cuba, Syria, Sudan, or Scrutinized Companies
that Boycott Israel List, as defined in Fla. Stat. § 287.135, as may be amended or revised.
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2.36 COOPERATION WITH INSPECTOR GENERAL

The Parties agree to comply with Section 20.055(5), Florida Statutes, and to incorporate in all
subcontracts the obligation to comply with Section 20.055(5), Florida Statutes.

2.37 NONDISCRIMINATION REQUIREMENTS

During the performance of this Agreement, Contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the “Contractor”) agrees as follows:

Compliance with Regulations: The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Agreement.

Nondiscrimination: The Contractor, with regard to the work performed during the contract, shall
not discriminate on the basis of race, color, national origin, sex, age, disability, religion or family
status in the selection and retention of subcontractors, including procurements of materials and
leases of equipment. The Contractor shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment practices
when the contract covers a program set forth in Exhibit C of the Regulations.

Solicitations for Subcontractors, including Procurements of Materials and Equipment: In
all solicitations made by the Contractor, either by competitive bidding or negotiation for work to
be performed under a subcontract, including procurements of materials or leases of equipment;
each potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s
obligations under this contract and the Regulations relative to nondiscrimination on the basis of
race, color, national origin, sex, age, disability, religion or family status.

Information and Reports: The Contractor shall provide all information and reports required by
the Regulations or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Florida
Department of Transportation, the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a Contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Contractor shall so certify to the Florida
Department of Transportation, the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration as appropriate, and shall set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of the Contractor’s noncompliance with the
nondiscrimination provisions of this contract, the Florida Department of Transportation shall
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration may determine to be appropriate, including, but not limited to:
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a.withholding of payments to the Contractor under the contract until the Contractor complies, and/or

b.cancellation, termination or suspension of the contract, in whole or in part.

(6) Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (1)

(7

through (6) in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto. The Contractor shall take
such action with respect to any subcontract or procurement as the Florida Department of
Transportation, the Federal Highway Administration, Federal Transit Administration, Federal
Aviation Administration, and/or the Federal Motor Carrier Safety Administration may direct as a
means of enforcing such provisions including sanctions for noncompliance. In the event a
Contractor becomes involved in, or is threatened with, litigation with a sub-contractor or supplier
as a result of such direction, the Contractor may request the Florida Department of Transportation
to enter into such litigation to protect the interests of the Florida Department of Transportation,
and, in addition, the Contractor may request the United States to enter into such litigation to protect
the interests of the United States.

Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights Act
of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race,
color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons
displaced or whose property has been acquired because of Federal or Federal-aid programs and
projects); Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination
on the basis of sex); Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27; The Age
Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on
the basis of age); Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123),
as amended, (prohibits discrimination based on race, creed, color, national origin, or sex); The
Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients
and contractors, whether such programs or activities are Federally funded or not); Titles II and III
of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in
the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by
Department of Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures non-
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100); Title IX of the Education Amendments of 1972,
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as amended, which prohibits you from discriminating because of sex in education programs or
activities (20 U.S.C. 1681 et seq).”

2.38 Disadvantage Business Enterprise (DBE) Program

The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR, Part 26 in the award and administration of USDOT assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy as the recipient deems
appropriate.

(1) The prime contractor agrees to pay each subcontractor under this prime contract for
satisfactory performance of its contract no later than 30 days from the receipt of each
payment the prime contract receives from MTECC. The prime contractor agrees further
to return retainage payments to each subcontractor within 30 days after the subcontractors
work is satisfactorily completed. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of
MTECC. This clause applies to both DBE and non-DBE subcontracts.

(2) As a sub-recipient of FHWA or FTA funding, MTECC and the member municipalities
are is required to participate in the Florida Department of Transportation (FDOT)
Disadvantaged Business Enterprise (DBE) Program. Currently, the approved FDOT
program is 100% race neutral. This means that MTECC can likely achieve the overall
aspirational goal of 10.65% (7% for FTA) without the use of contract goals. Nevertheless,
MTECC is committed to providing contracting opportunities to DBEs and other small
businesses. For assistance with identifying DBEs for work on this contract, contact the
FDOT Equal Opportunity Office at 850-414-4750 or visit the DBE Supportive Service
Providers page at https://www.fdotdbesupportservices.com/

(3) The contractor must also immediately and regularly enter DBE commitments and
payments into FDOT Equal Opportunity Compliance (EOC) system. For information on
accessing EOC, visit https://www.fdot.gov/equalopportunity/eoc.shtm or contact the
system administrator at eoohelp@dot.state.fl.us.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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3.0 - SPECIAL TERMS AND CONDITIONS

3.1 TERM OF AGREEMENT

The period of performance of any resulting agreement shall commence upon MTECC’s issuance
of a Notice to Proceed and shall be for an initial term of three (3) years, with MTECC’s sole
option to renew for two (2) additional one-year option periods.

Work Orders executed prior to contract expiration may extend beyond the contract term and all
terms and conditions of the original Agreement will remain applicable.

MTECC makes no guarantee of the amount of Work that may or may not be assigned to the
Contractor and Contractor agrees that the lack of Work issued by MTECC under this Agreement
shall not be grounds for any claim for compensation or damages, including but not limited to,
consequential damages or lost profits.

3.2 PAYMENT

3.2.1 Prior to the initiation of work under any Work Order, MTECC and Contractor
shall agree to the specific Scope of Services to be provided. The Scope of Services shall include a
general and specific description of the Work to be performed, a detailed task breakdown listing
the number of hours and personnel categories necessary to complete same, the final work product,
and the time frame for completing the Work being performed. MTECC shall issue a separate Work
Order and Notice to Proceed for each project or portion thereof.

322 The professional fees for establishing and paying for work under a Work Order will be
calculated by multiplying the proposed staff Raw Hourly Rate for each personnel category, times
the allowed overhead multiplier, times the allowed profit for labor hours and then adding the
total fees for each task. Professional fees will be paid to the Contractor based on actual rates of
personnel per discipline, provided by the Contractor with its Schedule of Hourly Rates, listing the
Contractor’s certified wage rates. All rates submitted with Contractor’s invoice must be pre-
approved by MTECC and submitted with a certified payroll. The hourly rates shall apply only to
time directly attributable to the services performed under this Agreement and shall exclude travel
time and invoice preparation time. The actual RawHourly Rates established for each personnel
may be adjusted to up to three (3) percent annually during the term of the contract, subject to prior
MTECC approval.

3.23 In addition to professional fees, MTECC will pay Contractor, at direct cost without
markup, reasonable and appropriate reimbursable expenses, including, but not limited to, the
following: printing and reproductions, photographs, material and environmental laboratory tests,
express delivery charges, permit fees and other expenses pre-approved inwriting by MTECC.
Express delivery charges for Contractor’s invoices are not reimbursable. Expenses resulting from
delays or errors on the part of Contractor will not be eligible for reimbursement. MTECC will not
pay Contractor any expenses for travel, mileage or meals in Broward County except as provided
in paragraph 3.2.3.1. Reimbursable expenses will not be paid without the prior expresswritten
approval of the expenses by MTECC.

RFQ NUMBER 23-01 STC 1 OF 4



3.2.3.1 Travel expenses for out of town personnel will be paid only with the prior express
written consent of MTECC and in accordance with the provisions of Chapter 112, Florida Statutes.
Out of town personnel will be eligible for meal reimbursement per Chapter 112, Florida Statutes.
Local mileage will only be authorized for projects involving an unusual amount of local travel and
must be pre-approved by MTECC’s Project Manager. Consultant shall submit an estimate of the
travel expenses to the Project Manager for approval prior to incurring any travel expenses.

3.2.4 Work Orders

3.24.1 Each Work Order shall be a maximum not-to-exceed amount for professional fees with
an estimate for reimbursable expenses. The agreed upon Work Order amount may not be
exceeded.

3.24.2  The Contractor shall prepare a monthly progress report for every invoice submitted
under a Work Order. The report shall address, but is not limited to, descriptions of work
completed, work in-progress, work to be accomplished, problems encountered and solutions to the
problems, schedule compliance, cost estimates, budget compliance, and Disadvantaged Business
Enterprise participation. The report shall include forecast and actual milestones. An updated
schedule shall be submitted with the report. The report shall be in a format prescribed by MTECC.
Reports shall be submitted no later than 12:00 PM on their due date.

3.2.43  Progress reports shall provide total hours spent by each employee on listedtasks.
MTECC reserves the right to request specific time recordkeeping for each employee. Time
recordkeeping increments for services rendered shall not exceed 15 minutes.

3.2.4.4  The Contractor shall notify MTECC when eighty percent (80%) of the maximum-not-
to-exceed fees and expenses authorized under a Work Order have been expended. Before making
additions or deletions to the work described in the Agreement, and before undertaking any changes
or revisions to such work, the parties will negotiate any necessary cost changes and will enter into
an amendment to the Work Order coveringsuch work and compensation.

3.2.5 MTECC has the sole discretion to issue Work Orders for firm fixed price amounts.
Prior to issuing a Work Order with a firm fixed price, MTECC and Contractor shall establish a
schedule of milestones and value for the work to be completed for each milestone. At MTECC’s
direction, Contractor shall be required to produce a cost-loaded schedule for the Work Order.
Monthly payment of the Contractor’s professional fees shall be determined by one of the following
methods: (1) the value of work completed for each milestone, (2) the value of the work completed
established in the cost-loaded schedule, or (3) by the percentage of the work satisfactorily
completed. Payment by the third method shall be a percentage of the firm fixed price. The
percentage of the work satisfactorily completed shall be established by mutual agreement between
the Project Manager and Contractor, with approval of the Contract Administrator.

3.2.6 MTECC shall pay the Contractor only the professional fees necessary to perform a
specific Work Order and Contractor shall not be paid by MTECC for any businessdevelopment
costs incurred by Contractor in preparing scopes of services, project budgets and other related tasks
necessary for MTECC to issue a Notice to Proceed and Work Order.
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3.2.7 The Contractor shall be paid the actual audited overhead costs on the actual Raw
Hourly Rates, which shall include fringe benefits such as: sick leave, vacation, holiday,
unemployment, excise and payroll taxes, contributions for social security, unemployment
compensation insurance, retirement benefits, medical and insurance benefits, as well as
administrative costs for preparation of invoices and other related tasks. The Contractor and
MTECC agree that Profit shall be negotiated based on the scope and complexity of the Task Work
Order and shall not exceed fifteen percent (15%) of the total direct labor value of the Work Order.
The Work Order shall specify the Contractor’s overhead and profit. Separate and lower overhead
rates for professional services and/or staff outside of Contractor’s home office (i.e. staff contracted
to MTECC) shall apply.

Contractor shall submit invoices for work completed on a monthly basis. Contractor’s invoice shall
be in a form determined by the Project Manager and shall show a complete breakdown of the work
components from the authorized Work Order, hours expended by individual personnel for specific
tasks and hourly billing rates, and reimbursable expenses for which Contractor expects to be paid,
together with such supporting evidence as may be required by the MTECC Project Manager.
MTECC shall pay the Contractor all invoices or items set forth in such invoices which are not in
dispute within forty-five (45) days after receipt of the invoices. Invoices shall be submitted to
the MTECC Project Manager, ATTN: TBD. All documentation shall reference the appropriate
Contract number, the type of Service(s) provided, the dates or period that the Service(s) were
provided in the prior thirty (30) days.

3.2.8 Reserved

3.2.9 Withholding Payment for Unsatisfactory Work. Should any defective or unsatisfactory
work be discovered prior to the final acceptance, or should a reasonable doubt arise prior to the
final acceptance as to the integrity of any part of the completed work, payments for such defective
or questioned work shall not be allowed until the defect has been remedied and causes for doubt
removed.

Contractor’s books and records shall be available at all reasonable times forexamination
and audit by MTECC, state and federal auditors during the term of this Agreement and for a period

of three (3) years thereafter. Incomplete or incorrect entries in such books and records will be
grounds for disallowance by MTECC of any fees or expenses based upon such entries.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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3.2.10 MTECC, during any fiscal year, shall not expend money, incur any liability or enter
into any contract which, by its terms, involves the expenditure of money in excessof the amounts
budgeted as available for expenditure during such fiscal year. Any contract, verbal or written,
made in violation of this subsection is null and void and no money may be paid on such contract.

3.2.11 Certification of Payment to Subcontractors

Prior to receipt of any progress (partial) payment, the Contractor shall certify that all
Subcontractors having an interest in the Contract have received their pro rata share of previous
progress payments made to the Contractor for all Work completed and materialsfurnished in the
previous period. Contractor shall provide this certification in the forms described in the
subparagraphs below. MTECC will not make any progress payments after the initial partial
payment until the Contractor certifies that it has disbursed to all Subcontractors having an interest
in the Contract their pro rata shares of the payment it has previously received, unless the Contractor
demonstrates good cause for not making any required payment and furnishes written notification
of any such good cause to both MTECC and the affected Subcontractors. Contractor shall obtain
from the Subcontractor an executed sworn Payment Certification Form and shall submit the form
to MTECC with each of the Contractor’s request for payment, with the exception of the first
request for payment. The Subcontractor’s failure to sign the Payment Certification Form and
forward the form to the Contractor immediately upon receipt of payment is sufficient grounds for
MTECC to suspend any further payments until certification is submitted. The Contractor’s failure
to submit the Payment Certification Forms covering all payments made to Subcontractors, within
thirty (30) days after receiving progress payments, is sufficient grounds for MTECC to suspend
further payment until certifications are received. Within thirty (30) days of the Contractor’s receipt
of the progress payment or any other payments thereafter, except the final payment, the Contractor
shall pay all Subcontractors having an interest in the Contract their pro rata shares of the payment
for all Work performed and materials furnished. MTECC will honor an exception to the above
when the Contractor demonstrates good cause for not making any required payment and furnishes
written notification of any such good cause to both MTECC and the affected Subcontractors
within thirty (30) days of receiving payment.

3.2.11.1  The Contractor shall submit one (1) original of a notarized Certificate of Disbursement
of Previous Periodic Payment to Subcontractors with each application for payment except the first
one submitted.

3.2.11.2  The Contractor shall submit one (1) original of a notarized Subcontractor’s Certificate
of Previous Payment with each application for payment except the first one submitted.

3.2.11.3  The Contractor shall submit one (1) original of a Monthly Subcontractor Utilization
Report with each application for payment.

3.2.11.4  The Contractor shall submit one (1) original of a Monthly Employee Utilization Report
with each application for payment.

3.2.11.5 When informed that MTECC requires additional substantiating information, submit

one (1) copy, with cover letter, showing application number and date, for each submittal of data
justifying the line item amounts in question.
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4.0 - SCOPE OF SERVICES
4.1 Background

The MTECC was created in 2022 by the founding cities of Hollywood, Plantation and Pompano
Beach. The cities of Deerfield Beach, Hallandale Beach, and Pembroke Pines have also become
members of MTECC since the founding members joined. Pursuant to an executed Interlocal
Agreement (ILA) between MTECC and the Broward Metropolitan Planning Organization
(BMPO), the BMPO is providing certain administrative services necessary for the ongoing
operation of MTECC in relation to the furtherance of MTECC’s development of
transportation projects.

MTECC’s mission is to implement transportation projects on behalf of member cities with an
experienced team in delivering various transportation projects funded from Federal, State and
Local grant funds. The projects will be turned over to the member city where the project is located
for operations and maintenance at the completion of the project.

MTECC will be required to coordinate closely with Florida Department of Transportation (FDOT),
member cities and Broward MPO. MTECC’s goal is to provide the experience and expertise to
implement quality transportation projects cost effectively and timely.

It is important to note that MTECC has a limited administrative budget funded by contributions
from the member cities. Transportation projects will be funded through grants provided from
FDOT and member cities. MTECC must manage projects closely to ensure projects are delivered
within budget on behalf of the member city.

4.2 Scope Of Services

The Proposers are expected to assemble a team which demonstrate a broad range of experience
and expertise to provide support towards successful completion of the MTECC's transportation
activities for the program planning and support of engineering/design and construction for Federal,
State and Local grant funded projects to be implemented by MTECC on behalf of member cities
as directed by the MTECC Board. The work involves providing assistance to staff on a Task Work
Order assignment basis in a variety of program planning, technical, engagement, multimedia and
software activities.

The first priority of MTECC is to implement Local Agency Program (LAP) projects on behalf of
MTECC member cities that are funded with Federal funds through the Florida Department of
Transportation. Some MTECC member cities has asked if MTECC could implement projects on
behalf of the city funded by other funds and this will be further deliberated by the MTECC Board
in the future.

The services identified within the Scope of Services are an outline of general activities that can be
expected to be performed under the IDIQ contract. A more specific and deliverable-based scope
of work will be provided within each individual work order issued pursuant to the Agreement.
MTECC shall request consultant services on an as-needed basis. There is no guarantee that any or
all of the services described in the Scope of Services will be assigned during the term of the
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Agreement. MTECC may, at its sole option, elect to have any or none of the services assigned.
4.3 Major Types Of Tasks & Scope Of Services:

The General Program Management Consultant will serve as the MTECC Program Manager and
will be an integral part of the MTECC Team responsible for delivering the projects on behalf of
the member cities. This will include assisting the Executive Director in managing design
consultants, CEI consultants and other experts providing services to MTECC. The Program
Manager will need access to a wide range of expertise to support MTECC based on Task Work
Orders if, and when issued.

The Team must identify proposed team leaders for the following key scope task:

Task 1.0 Organization Administration

e Public meeting/outreach/committees/boards/event support;

e QGrant application preparation;

e Software development and/or training/;

e Staff/Management;

e Federal and State compliance support;

e Public involvement assistance including website development, newsletter production and other
educational and informational materials, as necessary

e Mapping and graphics production;

e Provides administrative support to the MTECC, as necessary.

Task 2.0 Procurement Technical Support

e Design Project scope development;

e CEI Project scope development;

e Construction Project scope and specs review and sign off for procurement
e Support the procurement process;

e Support DBE program scope requirements;

e Proposal evaluation and recommendations;

e Support Negotiation of Scope and Pricing for Professional Services;

e Evaluation of Construction Proposals

e Support Negotiation of Agreements

Task 3.0 Project Management

e Program Manager Team Project Manager

e Development of preliminary project cost estimates;

e Project Management of Design Consultants;

e Project Management of CEI Consultants;

e Review and recommendations on invoices from consultants and contractors
e Progress Reporting on Projects

e Developing reports to grant agencies on Projects

e Coordination with FDOT, member cities and others as required on Projects
e Board support on technical discussions of Projects

e DBE Program monitoring in Projects
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e Project development and close out
e Taking Project from start (design) to finish (construction)

Task 4.0 Design Reviews

e Design reviews of plans developed by Design Consultants;

e Tracking and follow up on comments/recommendations made in design reviews

e Recommendations to Executive Director on designs and price estimates to finalize designs for
moving the Project to construction

e Interaction with FDOT, Design, Consultant and others as required on the design review

Task 5.0 Construction Plans and Specifications

e Assisting the Design Consultant in finalizing the package required to request proposals from
contractors to construct the Project;

e Knowledge of a wide range of project types including:
e Roadways

Bridges

Safety Improvements

Traffic Calming

Sidewalks

Bike Lanes

Trails

Landscaping

Intermodal Centers

Transit Stations

Busways

Railways

Task 6.0 Public Involvement and Media Relations

e Supporting the Executive Director in Project public involvement activities;

Supporting the Board and Executive Director in media relations

Support all modes of media

Experience in the Broward County market

Public involvement and media support for a wide range of project types noted in Task 5
Ability to coordinate with a wide range of interested parties and supporting agencies
Web services

In addition, the Program Manager will need to have access to a wide range of support services that
might include:

Task 7.0 Other Services

e Development of project traffic & traffic operation studies;
e Land use & urban design services;
e Development of preliminary right-of-way analysis;
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e Traffic impact analysis;

e Climate impact and resilience analysis

e Data Modeling and Analysis

e Roadway, Pedestrian and Bike facility operations and maintenance
e Transit operations and maintenance

e Surveying

e Permit Development and Coordination

e Utilities Coordination

4.4 The Firm selected must include overall team members that are prequalification with FDOT under
the following types in Florida Rule 14-75, FAC:

Core Areas

Group 3 — Highway Design — Roadwork

Group 4 — Highway Design — Bridges

Group 6 — Traffic Engineering and Operation Studies

Group 7 — Traffic Operations Design

Group 8 — Surveying and Mapping

Group 9 — Soil Exploration, Materials Testing and Foundations
Group 10 — CEI

Group 11 — Engineering Contract Administration and Management
Group 13 — Planning

Group 14 — Architect

Group 15 — Landscape Architect

Areas Available if Needed

Group 2 — Project Development and Environmental Studies

Group 21 — Acquisition, Closing and Order of Taking

Group 22 — Acquisition Business Damage Estimating and Estimate Review
Group 23 — Acquisition Relocation Assistance

Group 24 — Right of Way Clearing and Leasing
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Attachment “A”

LIST OF POTENTIAL PROJECTS
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455281 CITY OF COCONUT CREEK VARIOUS LOCATIONS

pnd

rings

WSample RH

B T

N-State Road T

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

1,190,526

Non-SIS
Work Summary: BIKE PATH/TRAIL From:
f Boca del Mar TO:
¥ Laigadi Lead Agency: Coconut Creek, City of

| % Fund
L i Phase Source 2024 2025 2026 2027 2028 Total
o PE SuU 204,437 0 0 0 0 204,437
g PE TALU 5,000 0 0 0 0 5,000
. CST TALT 0 0 568,103 269,332 0 837,435
L Wm = o CST TALU 0 0 143,654 0 0 143,654
— Total 209,437 0 711,757 269,332 0 1,190,526

2021 MPO CSLIP PRIORITY #16 LAP WITH CITY OF COCONUT CREEK VARIOUS LOCATIONS: JOHNSON ROAD FROM EAST

OF US-441/SR-7 TO LYONS ROAD; PARK SCHOOL ROAD FROM LAKESIDE PARK TO JOHNSON ROAD

2024-2028 DTWP
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455311 NORTHWEST 39TH STREET FROM CORAL RIDGE DRIVE TO NORTHWEST 110TH AVENUE

Parkland

Sawgrass Expy 5

W SamplsRel Coral Springs

N-univarsity g,
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Prior Year Cost:

Future Year Cost:
Total Project Cost: 2,259,574
Project Description:

Non-SIS
Work Summary: BIKE LANE/SIDEWALK  From:
To:
Lead Agency: Coral Springs, City of
Fund
Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 0 5,000 0 0 0 5,000
PE TALU 0 323,940 0 0 0 323,940
CST SuU 0 0 0 1,930,634 0 1,930,634
Total 0 328,940 0 1,930,634 0 2,259,574

2021 MPO CSLIP PRIORITY #18 LAP WITH CITY OF CORAL SPRINGS
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4495591
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Prior Year Cost:
Future Year Cost:
Total Project Cost: 1,905,000

Project Description:

Phase

CST

ROYAL PALM BLVD FROM UNIVERSITY DRIVE TO RIVERSIDE DRIVE

Non-SIS

Work Summary: PEDESTRIAN SAFETY From:

IMPROVEMENT
To:
Lead Agency: City of Coral Springs
Fund

Source 2024 2025 2026 2027 2028 Total
SuU 0 0 905,000 1,000,000 0 1,905,000
0 0 905,000 1,000,000 0 1,905,000

Total

SAFETY IMPROVEMENTS VARIOUS LOCATIONS LAP W/ CORAL SPRINGS NO R/W NEEDED
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439491

GRT Ry

g' i

““" Hollywood

¥
5
7

f A
E

g

8

SWZAINST{ 84

SE B AvE"S

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

P
1
5
e
516 DGR
P
1
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: =
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£
3,084,251

NW 1ST ST FROM BRYAN ROAD TO SR-5/US-1

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: Dania Beach, City of
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 365,264 0 0 0 0 365,264
CST TALT 0 0 72,050 0 0 72,050
CST SuU 0 0 2,646,937 0 0 2,646,937
Total 365,264 0 2,718,987 0 0 3,084,251

2021 MPO CSLIP PRIORITY #1 LAP WITH CITY OF DANIA BEACH PROVIDE WIDER SIDEWALKS, BIKE LANES, ON-STREET
PARKING, TRAFFIC CALMING, ENHANCED CROSSWALKS AND LIGHTING AND PEDESTRIAN CROSSING OFTHE FEC RR ON
NW 1ST FROM BRYAN BRYAN RD. TO SR-5/US-1
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439501

Pembroke
-z, Pines
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Melrcse Park
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Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

1,054,461

Work Summary:

Phase

PE
CST

Total

Fund
Source

SuU
SuU

ORANGE DRIVE FROM SW 92ND AVENUE TO SW 62ND AVENUE

Non-SIS
BIKE LANE/SIDEWALK  From:
To:
2024 2025 2026 2027 2028 Total
247,094 0 0 0 0 247,094
0 0 807,367 0 0 807,367
247,094 0 807,367 0 0 1,054,461

2021 MPO CSLIP PRIORITY #2 LAP WITH THE TOWN OF DAVIE PROVIDE 5 FT SIDEWALKS TO FILL IN EXISTING GAPS IN

NETWORK CROSSWALKS, ADA CURB RAMPS AND PEDESTRIAN BRIDGE INCLUDED
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Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455291 CITY OF DEERFIELD BEACH VARIOUS LOCATIONS
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Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

2,733,608

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: Deerfield Beach, City of
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 5,000 0 0 0 0 5,000
PE TALU 389,088 0 0 0 0 389,088
CST SuU 0 0 0 2,339,520 0 2,339,520
Total 394,088 0 0 2,339,520 0 2,733,608

2021 MPO CSLIP PRIORITY #17 LAP WITH CITY OF DEERFIELD BEACH VARIOUS LOCATIONS: NW 45TH STREET FROM NW

18TH TERRACE TO MILITARY TRAIL; CRYSTAL LAKE DR. FROM NW 45TH STREET TO MILITARY TRAIL.

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—FORT LAUDERDALE

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439781

NW-A0 8

Wilton Manors.

SE bt Ave

dl

ET—

SHADY BANKS AND TARPON RIVER NEIGHBORHOOD VARIOUS LOCATIONS

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: City of Fort Lauderdale
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 312,681 0 0 0 0 312,681
CST TALT 0 0 567,949 1,100,000 0 1,667,949
CST SuU 0 0 183,131 0 0 183,131
Total 312,681 0 751,080 1,100,000 0 2,163,761

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

2,163,761

2021 MPO CSLIP PRIORITY #7 LAP WITH THE CITY OF FORT LAUDERDALE CITY TO PROVIDE LAP OVERSIGHT
CONSUTLANT AT CITY COST PROVIDE SIDEWALK TO FILL IN MISSING LINKS, PEDESTRIAN LIGHTING, TRAFFIC CALMING,
AND ADA-COMPLIANT RAMPS IN VARIOUS LOCATIONS.

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455191 NW 19TH STREET FROM NW 31ST AVENUE TO POWERLINE ROAD Non-SIS
V4 Work Summary: MEDIAN MODIFICATION From:
¥ l Bly, % ”f:’:shm TO:
Hi
Latiddrdala ‘ ) Lead Agency: BROWARD COUNTY
Lakes 3 y Oakland Park
Latiderhill : ‘ . =il
1 £ Fund
1 Phase Source 2024 2025 2026 2027 2028 Total
Lo5) Bilv
[ s o £ CST LF 0 135,643 0 0 0 135,643
] :  Lauderdte 1 csT suU 0 1,536,533 0 0 0 1,536,533
‘ il Melrose Park ! |
2 e ' o Total 0 1,672,176 0 0 0 1,672,176

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

1,672,176
2021 MPO CSLIP PRIORITY #9 LAP W/BROWARD COUNTY

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—HALLANDALE BEACH

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455271

e [

Hallymacd

i

Hallanale

aaaaaaaaaa

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

3,335,429

2021 MPO CSLIP PRIORITY #15 LAP WITH CITY OF HALLANDALE BEACH

NORTHWEST 3RD STREET FROM NORTHWEST 6TH AVENUE TO DIXIE HIGHWAY Non-SIS
Work Summary: BIKE LANE/SIDEWALK  From:
To:
Lead Agency: City of Hallandale Beach
Fund
Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 569,995 0 0 0 0 569,995
CST SU 0 0 623,694 2,141,740 0 2,765,434
Total 569,995 0 623,694 2,141,740 0 3,335,429

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—HOLLYWOOQOD

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439441 CITY OF HOLLYWOOD BEVERLY PARK VARIOUS LOCATIONS Non-SIS
: Work Summary:  SIDEWALK From:
£ Lo ; ¥ To:
: I Lead Agency: Hollywood, City of
E ; Hollywood Ewl‘f{ i Hollywood}

& URiversity T
2

- B ARR ‘ Phase sFo‘fﬂé’e 2024 2025 2026 2027 2028 Total
Er | st TALT 606,718 0 0 0 0 606,718

i — il o s -. CST SuU 1,537,609 0 0 0 0 1,537,609
§ Py il | CST TALU 525,344 0 0 0 0 525,344

_"I il . Total 2,669,671 0 0 0 0 2,669,671

Prior Year Cost:

Future Year Cost:

Total Project Cost: 2,669,671

Project Description: 2020 MPO CSLIP PRIORITY #3 LAP WITH CITY OF HOLLYWOOD-DESIGN AND CONSTRUCTION PROVIDE NEW 5FT

SIDEWALK WITH CURB RAMPS TO FILL-IN AND PROVIDE CONNECTIVITY THROUGHOUT THE NEIGHBORHOOD *SEE WP45*

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439761

Uavie
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Pttty
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i
g
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&
i
<
|

|
< 1l

HoIIw:Mood

West Park

Hallandale Beach Blvd

S P r—

Tafl

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

2,270,560

CITY OF HOLLYWOOD VARIOUS LOCATION

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: Hollywood, City of
Fund

Phase Source 2024 2025 2026 2027 2028 Total
CST SuU 1,822,670 0 0 0 0 1,822,670
CST TALU 447,890 0 0 0 0 447,890
Total 2,270,560 0 0 0 0 2,270,560

2021 MPO CSLIP PRIORITY #5 LAP WITH THE CITY OF HOLLYWOOD-DESIGN AND CONSTRUCTION COMPLETE SIDEWALK
NETWORK: PROVIDE NEW 5FT SIDEWALK WITH CURB RAMPS TO FILL-IN THE NEIGHBORHOODS OF HOLLYWOOD BEACH

HEIGHTS AND HOLLYWOOD COUNTRY ESTATES. SHARROWS INCLUDED

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455181 JOHNSON STREET FROM NORTH 35TH AVENUE TO NORTH 14TH AVENUE

i il oo —Halyoad

West Park

|
p sl lale Bea =Hg
S : Hallandale

T

Prior Year Cost:

Future Year Cost:
Total Project Cost: 1,751,608
Project Description:

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

Lead Agency: Hollywood, City of
Fund

Phase Source 2024 2025 2026 2027 2028 Total
CST LF 0 282,601 0 0 0 282,601
CST SuU 0 1,469,007 0 0 0 1,469,007
Total 0 1,751,608 0 0 0 1,751,608

2021 MPO CSLIP PRIORITY #8 LAP WITH CITY OF HOLLYWOOD

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455341 CITY OF HOLLYWOOD - VARIOUS LOCATIONS Non-SIS
8 ' Work Summary:  SIDEWALK From:
Davie 5. . epr :: i '-\
] ‘é_ 213 -GTnRY i \“
E'I :- !%::, Da
I Lead Agency: Hollywood, City of
1 S1 Ln 5
: i
roas S g Fund
: § Phase Source 2024 2025 2026 2027 2028 Total
S & ] Ho"sﬁvood PE Su 0 276,902 0 0 0 276,902
P PE TALU 0 5,000 0 0 0 5,000
] A L -". CST Su 0 0 0 160,312 0 160,312
i dE== S5 8 | CST  TALU 0 0 0 1,506,098 0 1,506,098
S — - Total 0 281,902 0 1,666,410 0 1,948,312

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

1,948,312

2021 MPO CSLIP PRIORITY #21 LAP WITH CITY OF HOLLYWOOD SR7 SHERIDAN PARK AND HWY ACRES SIDEWALK

PROJECT; PROVIDE SIDEWALK CONNECTIVITY AT APPROX. 24 LOCATIONS

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4497171 NEW SIDEWALKS VARIOUS LOCATIONS IN HOLLYWOOD'S GRACEWOOD NEIGHBORHOOD Non-SIS
» i Work Summary: SIDEWALK From:
| % s
‘ ‘\ . ] Lead Agency: Hollywood, City of
1 NI ﬁ.‘% Hollywood Fund
: 0 | Phase Source 2024 2025 2026 2027 2028 Total
JF ae= = h : s— PE TALU 0 0 338,850 0 0 338,850
.,» =i s & [ 0 0 338,850 0 0 338,850

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

338,850

2022 MPO CSLIP PRIORITY #23 CYCLE 5.CONSTRUCT NEW 5'-0" WIDE CONCRETE SIDEWALK WITH CURB RAMPS TO
FILL-IN AND CONNECT TO EXISTING SIDEWALKS WITHIN THE GRACEWOOD NEIGHBORHOOD. PROPOSED SIDEWALKS
WILL BE INSTALLED AT VARIOUS LOCATIONS WITHIN THE BOUNDARIES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4507901

Hollywosd Bl

wan Buren St

NoFedaral Hivy

Phase

PE

Total

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

299,052

TYLER ST FROM NW 21 AVE TO N YOUNG CIRCLE

Work Summary:

Fund
Source

SuU

Non-SIS
From:
To:
2024 2025 2026 2027 2028 Total
0 0 0 0 299,052 299,052
0 0 0 0 299,052 299,052

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—I1LAUDERDALE LAKES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439511

WU D

e 5o = Plantation

* Lauderdale
Lakes -

E AL

<

-
H

Lauderhill

S,

Melrose Park  © |

WO AV

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

1,895,960

Work Summary:

Phase

PE
CST

Total

Fund
Source

SuU
SuU

CITY OF LAUDERDALE LAKES TRAFFIC CALMING VARIOUS LOCATIONS

Non-SIS
MISCELLANEOUS From:
CONSTRUCTION
To:
2024 2025 2026 2027 2028 Total
442,143 0 0 0 442,143
0 1,453,817 0 0 1,453,817
442,143 1,453,817 0 0 1,895,960

2021 MPO CSLIP PRIORITY #3 LAP WITH CITY OF LAUDERDALE LAKES PROVIDE TRAFFIC CALMING DEVICES SUCH AS
DECORATIVE PAVERS, SPEED BUMPS, PAVER CROSSWALKS, ISLAND AND ROUNDABOUT IN SEVERAL LOCATIONS
THROUGHOUT THE CITY **SEE WP45**

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4497161

WU

ww s = Plantafion

Lauderhill

Lauderdale &
Lakes z

I WAL Ave

Ll=nweomave

Melrose Park  * |

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

305,890

CITYWIDE SIDEWALK IMPROVEMENTS IN LAUDERDALE LAKES

Non-SIS

Work Summary: SIDEWALK From:

To:
Lead Agency: CITY OF LAUDERDALE
LAKES
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 0 0 305,890 0 0 305,890
Total 0 0 305,890 0 0 305,890

2022 MPO CSLIP PRIORITY #22 CYCLE 5. CONTRUCTION OF ADA COMPLIANT NEW SIDEWALKS AT NW 52 AV FRM
OAKLAND PARK BLVD TO NW 36 ST;NW 43 CT. FRM NW 41 ST TO NW 48 AVE;NW 21ST ST FRM SR-7 TO WILLIE WEBB
PARK;NW 33 AVE AT VARIOUS LOCATIONS; NW 37 ST AT VARIOUS L

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—LAUDERHILL

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4507831  CITY OF LAUDERHILL VARIOUS LOCATIONS Non-SIS
E b 34t 5% Work Summary: From:
1 _,,“:'l W Oakland Park Blvd
: N 281 To:
% || i
Lauderhill
53 i Fund
w 13 Phase Source 2024 2025 2026 2027 2028 Total
== PE SuU 0 0 0 0 150,190 150,190
it Total 0 0 0 0 150,190 150,190

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

150,190

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—MIRAMAR

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4377951 MIRAMAR BIKE AND PEDESTRIAN MOBILITY IMPROVEMENTS Non-SIS
B - ] WworkSummary:  BIKE LANE/SIDEWALK ~ From:
s | S Cooper City ‘;: oo
4 To:
spomest. & [ il
3 : Lead Agency: City of Miramar
b e Zpembr_::ka z b Hellgw on
g 'if -Pines . r__‘
Miramar? z. ._ - West Park
1 W . g | Fund
£/ _' {  wws /] Phase Source 2024 2025 2026 2027 Total
K H RLILEES é,._ &
o : i & N1 q csT su 3,652,588 0 0 0 3,652,588
sl B PN A Tom 3,652,588 0 0 0 3,652,588
% ‘ Dy 0 . ,‘ﬁl b i g North Miami -
| i . ..§ wyo.\'- 1194 31 I =
Prior Year Cost:
Future Year Cost:
Total Project Cost: 3,652,588

Project Description:

BROWARD MPO MOBILITY 2015 - MPO PRIORITY #2 LOCATIONS: MIRAMAR PKWY FROM COMMERCE PKWY TO DOUGLAS

ROAD; SW 68TH AVENUE FROM MIRAMAR PKWY TO SW 27TH COURT; SW 25TH STREET FROM SW 68TH AVENUE TO SW
62ND AVENUE; SW 148TH AVENUE FROM SW 48TH COURT TO MIRAMAR

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439451

SURVe

West Park
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]

WV Znd AT

et Nonand
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-
Ln

Hollywood

SRE

North Miami

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

2,774,909

MIRAMAR COMPLETE STREETS PHASE Il

Non-SIS
Work Summary: SIDEWALK From:
To:
Lead Agency: City of Miramar
Fund
Phase Source 2024 2025 2026 2027 2028 Total
CST TALT 0 1,158,725 0 0 0 1,158,725
CST LF 0 194,436 0 0 0 194,436
CST SuU 0 1,421,748 0 0 0 1,421,748
Total 0 2,774,909 0 0 0 2,774,909

2020 MPO CSLIP PRIORITY #4 LAP WITH CITY OF MIRAMAR-DESIGN AND CONSTRUCTION PROVIDE 5FT SIDEWALK ON ONE

SIDE, ADA-COMPLIANT RAMPS AND PEDESTRIAN LEVEL LIGHTING. PROJECT LIMITES: SW 18TH ST FROM SW 62ND AVE
TO SR-7. SW 20TH ST FROM SW 62ND AVE TO SW 61ST A

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439771 CITY OF MIRAMAR COMPLETE STREETS PHASE IV Non-SIS
I 3 . Work Summary:  SIDEWALK From:
E: Hollywood Blvr_\fi % Hollywood TO
: Lead Agency: City of Miramar
& ;.' : West Park
-.'EJ 0 :f Hallandate a:.vn Bivd %
= =5 H |
- = Fund
i e M atap SHE Phase Source 2024 2025 2026 2027 2028 Total
= | PE su 373,356 0 0 0 0 373,356
: z CST SuU 0 0 1,225,834 0 0 1,225,834
W — 3 Total 373,356 0 1,225,834 0 0 1,599,190
j " ” A |
Prior Year Cost:
Future Year Cost:
Total Project Cost: 1,599,190

Project Description:

2021 MPO CSLIP PRIORITY #6 LAP WITH CITY OF MIRAMAR PROVIDE SIDEWALKS, PEDESTRIAN LIGHTING, CROSSWALKS
AND ADA-COMPLIANT RAMPS IN VARIOUS LOCATIONS *SEE WP45*

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455351 SHERMAN CIRCLE FROM JODI LANE TO JODI LANE Non-SIS
Work Summary: BIKE PATH/TRAIL From:
{ < To:
a P;;,r;g;gke ? | it Lead Agency: City of Miramar
Wiramar %I : é’ '> Fund

3 i  E=1ls Phase Source 2024 2025 2026 2027 2028 Total
= R Dage 11 ST | FE SuU 0 347,401 0 0 0 347,401
: it CST SuU 0 0 0 2,059,405 0 2,059,405

2

NW-19e St N
S Total 0 347,401 0 2,059,405 0 2,406,806

Prior Year Cost:
Future Year Cost:
Total Project Cost:

Project Description:

2,406,806

2021 MPO CSLIP PRIORITY #22 LAP WITH CITY OF MIRAMAR SHERMAN CIRCLE BEGIN AND END AT THE SAME POINT

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4465521 A.C. PERRY K-8 SCHOOL - MULTIPLE LOCATIONS

Non-SIS
' I Work Summary: SIDEWALK From:
: $ | 3 To:
& I '_ Mollywood ax“:r'!" g Holl
Lead Agency: City of Miramar
It A&:” ‘ é West Park :
i :
;E" = r‘zﬁ |:|,um.-., Beach Blvd
| - B Fund
N S~ S SO b Phase Source 2024 2025 2026 2027 2028 Total
5 Lake Lucerne | % wes Dairy Ry
! £ CST SR2T 0 1,048,025 0 0 0 1,048,025
' : Total 0 1,048,025 0 0 0 1,048,025
Prior Year Cost:
Future Year Cost:
Total Project Cost: 1,048,025
Project Description: SAFE ROUTE TO SCHOOL; LAP WITH THE CITY OF MIRAMAR **SEE WP45 FOR LOCATIONS**

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4496901

L 754

S cuthwest|
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&
T T

Pembroke

~. Pines

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

16,921,016

PEMBROKE RD FROM SW 145TH AVE TO FLAMINGO ROAD

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: City of Pembroke Pines
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 0 253,948 0 0 0 253,948
PE TALU 0 711,337 0 0 0 711,337
CST SuU 0 0 0 0 7,495,223 7,495,223
Total 0 965,285 0 0 7,495,223 8,460,508

2022 MPO CSMP PRIORITY #10 PROTECTED BICYCLE LANES AND WIDER SIDEWALKS LAP PROJECT WITH PEMBROKE

PINES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—NORTH LAUDERDALE

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4482891 SW 81 AVE FROM MCNAB ROAD TO C-14 GREENWAY- CITY OF NORTH_LAUDERDALE Non-SIS
Work Summary: BIKE PATH/TRAIL From:
il CoconutCr;ek "
[ e Lead Agency: CITY OF NORTH
» ! LAUDERDALE
jate *: 4 S ol \“;;r_[:..
& Lauderdale
=.Tamatac v i 4 Fund
f Phase Source 2024 2025 2026 2027 2028 Total
‘ PE SuU 0 454,037 0 0 0 454,037
. CST TALT 0 0 0 0 73,690 73,690
| CST LF 0 0 0 0 521,627 521,627
CST SuU 0 0 0 0 1,768,036 1,768,036
Lauderdale
Sunrise L e
Total 0 454,037 0 0 2,363,353 2,817,390
Prior Year Cost:
Future Year Cost:
Total Project Cost: 2,817,390
Project Description: 2022 MPO CYCLE 4 PRIORITY #20; LAP W/ CITY OF NORTH LAUDERDALE SIDEWALK REMOVAL; CONSTRUCTION OF 10FT

SHARED USE PATH 2 TRAFFIC CIRCLES; LIGHTING POLES AT ROUNDABOUTS

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—1OAKLAND PARK

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4381161

et

£ Dakland Park

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

1,884,403

NE 34 COURT BEGINING AT NE 12 TERRACE TO NE 16 AVENUE

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: CITY OF OAKLAND
PARK
Fund

Phase Source 2024 2025 2026 2027 2028 Total
CST CARM 114,331 0 0 0 0 114,331
CST SM 350,458 0 0 0 0 350,458
CST SuU 689,621 0 0 0 0 689,621
CST TALU 729,993 0 0 0 0 729,993
Total 1,884,403 0 0 0 0 1,884,403

2015 MPO PRIORITY #3 BROWARD MPO LOCAL INITIATIVE PRIORITY PROJECT IN CITY OF OAKLAND PARK 2015; ADDING

NEW SIDEWALKS, BIKE LANES, AND PEDESTRIAN LIGHTING; LAP WITH CITY OF OAKLAND PARK-DESIGN AND

CONSTRUCTION

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4449981 NE 13TH IMPROVEMENTS VARIOUS LOCATIONS - CITY OF OAKLAND PARK Non-SIS
¥ f ; Work Summary: BIKE LANE/SIDEWALK  From:
4 - To:
I u" Py T ; Lauderdale-
S i Paa” & Lead Agency: CITY OF OAKLAND
v SRRl - PARK
@ : >
s | Eland Park I
' /1= NER) Bne NEE Fund
=1 Phase Source 2024 2025 2026 2027 2028 Total
Fuletl Bt iz CST  CARM 0 117,079 0 0 0 117,079
[ CST  sSM 0 97,154 0 0 0 97,154
- 2 CST LF 0 4,077,759 0 0 0 4,077,759
4 CST SuU 0 1,271,939 0 0 0 1,271,939
. Total 0 5,563,931 0 0 0 5,563,931
Prior Year Cost:
Future Year Cost:
Total Project Cost: 5,563,931
Project Description: 2019 MPO CSLIP PRIORITY; LAP WITH CITY OF OAKLAND PARK; NE 13TH AVENUE FROM OAKLAND PARK BLVD TO 40TH

PLACE; NE 32ND STREET FROM NE 12TH AVE TO NE 16TH AVE; NE 33RD STREET FROM NE 12TH AVE TO NE 16TH AVE; NE
34TH ST FROM NE 12TH AVE TO NE 16TH AVE; NE 35T

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455191 NW 19TH STREET FROM NW 31ST AVENUE TO POWERLINE ROAD Non-SIS
V4 Work Summary: MEDIAN MODIFICATION From:
¥ l Bly, % ”f:’:shm TO:
Hi
Latiddrdala ‘ ) Lead Agency: BROWARD COUNTY
Lakes 3 y Oakland Park
Latiderhill : ‘ . =il
1 £ Fund
1 Phase Source 2024 2025 2026 2027 2028 Total
Lo5) Bilv
[ s o £ CST LF 0 135,643 0 0 0 135,643
] :  Lauderdte 1 csT suU 0 1,536,533 0 0 0 1,536,533
‘ il Melrose Park ! |
2 e ' o Total 0 1,672,176 0 0 0 1,672,176

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

1,672,176
2021 MPO CSLIP PRIORITY #9 LAP W/BROWARD COUNTY

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4497181 NE 12TH TERR ROADWAY IMPROVEMENTS Non-SIS
Work Summary:  SIDEWALK From:
To:
e BT A= Lead Agency: CITY OF OAKLAND
P e i Gl PARK
: OaklandPaI.rk' = I Fund
iypen Phase Source 2024 2025 2026 2027 2028 Total
Ml B e s PE  TALT 0 0 494,929 0 0 494,929
® £ Total 0 0 494929 0 0 494,929
F,orl
Prior Year Cost:
Future Year Cost:
Total Project Cost: 494,929

Project Description:

2022 MPO CSLIP PRIORITY #25 CYCLE 5. CONSTRUCT PEDESTRIAN FACILITIES AS WELL AS WIDENING FOR THE
INSTALLATION OF BICYCLE FACILITIES ALONG NE 12TH TERRACE FROM FLORANADA ROAD TO NE 40TH PLACE AND

OAKLAND PARK BOULEVARD TO CITY LIMITS/ MIDDLE RIVER.

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—1PEMBROKE PARK

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4482871 PEMBROKE PARK VARIOUS LOCATIONS Non-SIS
| Work Summary: BIKE LANE/SIDEWALK  From:
frro e
: g : To:
sxie & il oy i 18} EEEE Lead Agency: TOWN OF PEMBROKE
: P i PARK
& M West Park : il
# p ﬁ, Hallandale Fund
== : | | Phase Source 2024 2025 2026 2027 2028 Total
' B g PE su 0 403,155 0 0 0 403,155
E— CST su 0 0 0 2,584,825 0 2,584,825
Total 0 403,155 0 2,584,825 0 2,987,980
;urthMiami
Prior Year Cost:
Future Year Cost:
Total Project Cost: 5,975,960

Project Description:

2022 MPO CYCLE 4 PRIORITY #18; LAP W/ TOWN OF PEMBROKE PARK SW 52ND AVE FROM COUNTY LINE TO WEST
HALLANDALE BEACH BLVD AND SOUTH PARK RD FROM HALLANDALE BEACH BLVD TO PEMBROKE RD ADDITION OF BIKE

LANES, CONSTRUCTION OF MISSING SIDEWALK, MILLING AND RESURF

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—1PEMBROKE PINES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4496901

L 754

S cuthwest|
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- -
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Miramar Plowy
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Pembroke

~. Pines

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

16,921,016

PEMBROKE RD FROM SW 145TH AVE TO FLAMINGO ROAD

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

To:
Lead Agency: City of Pembroke Pines
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE SuU 0 253,948 0 0 0 253,948
PE TALU 0 711,337 0 0 0 711,337
CST SuU 0 0 0 0 7,495,223 7,495,223
Total 0 965,285 0 0 7,495,223 8,460,508

2022 MPO CSMP PRIORITY #10 PROTECTED BICYCLE LANES AND WIDER SIDEWALKS LAP PROJECT WITH PEMBROKE

PINES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

—1SUNRISE

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455331 NORTHWEST 94TH AVENUE FROM NORTHWEST 44TH STREET TO 57TH STREET Non-SIS
3 Work Summary: BIKE LANE/SIDEWALK  From:
Tamarac
W McNab Rd TO:
wcon Lead Agency: CITY OF SUNRISE
v ; |
@#ﬁn e, Sunrise _ e, 12 Fund
/o i .1 Phase Source 2024 2025 2026 2027 2028 Total
; i 1 PE SuU 0 365,152 0 0 0 365,152
= TR W | PE TALU 0 5,000 0 0 0 5,000
£ g ‘1 csT SuU 0 0 0 808,125 0 808,125
CST TALU 0 0 0 521,855 0 521,855
: . w5 5t Plantation
Total 0 370,152 0 1,329,980 0 1,700,132

Prior Year Cost:

Future Year Cost:
Total Project Cost: 1,700,132
Project Description:

2021 MPO CSLIP PRIORITY #20 LAP WITH THE CITY OF SUNRISE OR CITY OF TAMARAC

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

— WESTON

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4439521 BONAVENTURE BLVD. FROM INDIAN TRACE TO SR-84

»_JI

SRy,

Phase

PE
PE
{ CST

Weston

Total

Prior Year Cost:

Future Year Cost:
Total Project Cost: 3,132,220
Project Description:

_@f' Work Summary:

Lead Agency:

Fund
Source

SuU
SA
SuU

Non-SIS
BIKE LANE/SIDEWALK  From:
To:
CITY OF WESTON

2024 2025 2026 2027 2028 Total
446,031 0 0 0 0 446,031
5,000 0 0 0 0 5,000
0 0 2,681,189 0 0 2,681,189
451,031 0 2,681,189 0 0 3,132,220

2021 MPO CSLIP PRIORITY #4 LAP WITH CITY OF WESTON PROVIDE 4'-5' WIDE BIKE LANES

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4455321

dl

. | =

Weston ||

SWBH ST

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

2,687,525

SADDLE CLUB ROAD FROM WEST OF LAKEVIEW DRIVE TO WESTON ROAD

Non-SIS

Work Summary: BIKE LANE/SIDEWALK  From:

Lead Agency: CITY OF WESTON
Fund

Phase Source 2024 2025 2026 2027 2028 Total
PE TALU 0 387,503 0 0 0 387,503
CST SuU 0 0 0 2,300,022 0 2,300,022
Total 0 387,503 0 2,300,022 0 2,687,525

2021 MPO CSLIP PRIORITY #19 LAP WITH CITY OF WESTON

2024-2028 DTWP



Broward MPO Transportation Improvement Program - FY 2024 - 2028

4482881

ST

Southwast|
Ranches|

Prior Year Cost:
Future Year Cost:
Total Project Cost:
Project Description:

790,381

CITY OF WESTON VARIOUS LOCATIONS

Non-SIS
Work Summary: SIDEWALK From:
To:
Lead Agency: CITY OF WESTON
Fund
Phase Source 2024 2025 2026 2027 2028 Total
PE Su 0 0 790,381 0 0 790,381
Total 0 0 790,381 0 0 790,381

2022 MPO CYCLE 4 PRIORITY #19; LAP W/ CITY OF WESTON INDIAN TRACE FROM TOWN CENTER BLVD TO BONAVENTURE
BLVD; ROYAL PALM BLV. FROM WESTON HILLS DR TO TOWN CENTER BLVD; WESTON RD. FROM INDIAN TRACE TO ROYAL
PALM BLVD; SOUTH POST RD. FROM BONAVENTURE BLVD TO

2024-2028 DTWP
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ATTACHMENT B-1
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<. MTECC

METRO TRANSPORTATION ENGINEERING
AND CONSTRUCTION COOPERATIVE

METRO TRANSPORTATION ENGINEERING
AND CONSTRUCTION COOPERATIVE

(MTECC)

TRADE CENTER SOUTH
100 WEST CYPRESS CREEK ROAD, SUITE 650
FORT LAUDERDALE, FL 33309



http://www.fta.dot.gov/12831_6195.html

NN

APPLICABLE PROVISIONS & CERTIFICATION FORMS

PROVISIONS
X1 = Applicable to this solicitation and/or purchase

X] NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES ..

[X] FALSE OR FRAUDULENT STATEMENTS OR CLAIMS - CIVIL AND CRIMINAL FRAUD .......................................... 4

X] ACCESS TO THIRD PARTY CONTRACT RECORDS ..

DX] CHANGES TO FEDERAL REQUIREMENTS .......oiuivitiiiet ettt ettt st s 5

X CIVIL RIGHTS (TITLE VI, ADA, EEO)...

[X] DISADVANTAGED BUSINESS ENTERPRISES (DBES) ...................................................................................... 6

[X] INCORPORATION OF FTA TERMS...
DX TERMINATION .............

X] DEBARMENT AND SUSPENSION
[ ] BUYAMERICA

X] RESOLUTION OF DISPUTES BREACHES OR OTHER LITIGATION ................................................................... 8

X] LOBBYING ..

X] CLEAN AR e
DXECLEAN WATER ... oottt e ee ettt et ettt et

[ ] CARGO PREFERENCE ..
X] FLY AMERICA ..

[ VETERANS EMPLOYMENT ................................................................................................................

[ ] FTA - CONSTRUCTION EMPLOYEE PROTECTIONS — DAVIS-BACON ACT ......ooviviveriniieie e e

[] CONSTRUCTION EMPLOYEE PROTECTIONS — CONTRACT WORK HOURS & SAFEY STANDARDS ACT

[ ] CONSTRUCTION EMPLOYEE PROTECTIONS — COPELAND ANTI-KICKBACK ACT .....c.cvoiivieiiirce e,

[ ] BONDING FOR CONSTRUCTION ACTIVITIES EXCEEDING $150,000 .........c0cvvveeriierieeeeie et

[X] SEISMIC SAFETY .

L] NONCONSTRUCTION EMPLOYEE PROTECTION CONTRACT WORK HOURS & SAFETY STANDARDS ACT .......

(] TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS ..ottt et ettt et e,

[ ] CHARTER SERVICE OPERATIONS .....cviviuiitieittit ittt ettt ettt et et et
20
....20

[ ] ALCOHOL MISUSE AND TESTING...
[X] PATENT AND RIGHTS IN DATA..

[] SPECIAL NOTIFICATION REQUIREMENT FOR STATES

X] ENERGY CONSERVATION ..
[X] RECYCLED PRODUCTS...

[X] CONFORMANCE WITH NATIONAL ITS ARCHITECTURE

X] ADA ACCESS..
[1BUS TESTING..

[] PRE-AWARD AND POST DELIVERY AUDIT REQUIREMENTS ...............................................................

] TVM CERTIFICATION...
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Provisions 1 through 7 apply to ALL CONTRACTS

1. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES

A MTECC and Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal
Government in or approval of the solicitation or award of the underlying Contract, absent the express written consent by
the Federal Government, the Federal Government is not a party to this Contract and shall not be subject to any obligations
or liabilities to MTECC, Contractor, or any other party (whether or not a party to that Contract) pertaining to any
matter resulting from the underlying Contract.

B. Contractor agrees to include the above clause in each subcontract financed in whole or in part with Federal
assistance provided by FTA. Itis further agreed that the clause shall not be modified, except to identify the subcontractor
who will be subject to its provisions.

2. FALSE OR FRAUDULENT STATEMENTS OR CLAIMS - CIVIL AND CRIMINAL FRAUD

A. Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31
U.S.C. § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 CFR Part 31, apply to its actions
pertaining to this Project. Upon execution or performance of the underlying Contract, Contractor certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be made, pertaining to the
underlying Contract or the FTA assisted project for which this Contract work is being performed. In addition to other
penalties that may be applicable, Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious,
or fraudulent claim, statement, submission, or certification, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986 on Contractor to the extent the Federal Government deems
appropriate.

B. Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim,
statement, submission, or certification to the Federal Government under a Contract connected with a project that is
financed in whole or in part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 5307,
the Government reserves the right to impose the penalties of 18 U.S.C. 8 1001 and 49 U.S.C. § 5307(n)(1) on Contractor,
to the extent the Federal Government deems appropriate.

C. Contractor agrees to include the above two clauses in each subcontract financed in whole or in part with Federal
assistance provided by FTA. Itis further agreed that the clauses shall not be modified, except to identify the subcontractor
who will be subject to the provisions.

3. ACCESS TO THIRD PARTY CONTRACT RECORDS

A. For a period of three years following Contract closing, the Contractor shall maintain, preserve and make available
to MTECC, the FTA Administrator, the Comptroller General of the United States, and any of their authorized
representatives, access at all reasonable times, to any books, documents, papers and records of Contractor, which are
directly pertinent to this Contract for the purposes of making audits, examinations, excerpts and transcriptions. Contractor
also agrees, pursuant to 49 CFR 633.17, to provide the FTA Administrator or his or her authorized representatives,
including any project management oversight contractor, access to Contractor's records and sites pertaining to a major
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capital project, defined at 49 U.S.C. § 5302(a)1, which is receiving federal financial assistance through the programs
described at 49 U.S.C. 88 5307, 5309 or 5311.

B. The Contractor shall maintain and MTECC shall have the right to examine and audit all records and other evidence
sufficient to reflect properly all prices, costs or rates negotiated and invoiced in performance of this Contract. This right of
examination shall include inspection at all reasonable times of the Contractor’s offices engaged in performing the Contract.

C. If this Contract is completely or partially terminated, the Contractor shall make available the records relating to
the work terminated until three years after any resulting final termination settlement. The Contractor shall make available
records relating to appeals under the Disputes clause or to litigation or the settlement of claims arising under or relating to
this Contract until such appeals, litigation, or claims are finally resolved.

D. “Access to Records and Reports” applies with equal force and effect to any subcontractors hired by the Contractor
to perform Work under this Contract. The Contractor shall insert this provision in all subcontracts under this Contract and
require subcontractor compliance therewith.

4, CHANGES TO FEDERAL REQUIREMENTS

Contractor shall at all times comply with all applicable FTA regulations, policies, procedures and directives,
including, without limitation, those listed directly or by reference in the current Master Agreement between MTECC
and FTA, as they may be amended or promulgated from time to time during the term of this Contract. Contractor's failure
to so comply shall constitute a material breach of this Contract. Contractor may contact either MTECC or FTA for a
copy of the current FTA Master Agreement.

S CIVIL RIGHTS (TITLE VI, ADA, EEO)

The following requirements apply to the underlying Contract:

A. Nondiscrimination- In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d, section
303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities
Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, Contractor agrees that it will not discriminate
against any employee or applicant for employment because of race, color, creed, national origin, sex, age, or disability. In
addition, Contractor agrees to comply with applicable Federal implementing regulations and other implementing
requirements FTA may issue.

B. Equal Employment Opportunity — The following equal employment opportunity requirements apply to the
underlying Contract:

1. Race, Color, Creed, National Origin, Sex- In accordance with Title VII of the Civil Rights Act, as amended, 42
U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, Contractor agrees to comply with all applicable equal
employment opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of Labor," 41 CFR Parts 60 et seq., (which implement
Executive Order No. 11246, "Equal Employment Opportunity,” as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C. § 2000e note), and with any applicable
Federal statutes, executive orders, regulations, and Federal policies that may in the future affect activities undertaken in
the course of this Contract. Contractor agrees to take affirmative action to ensure that applicants are employed, and that
10/28/2021 Rev. 1



employees are treated during employment, without regard to their race, color, creed, national origin, sex, or age. Such
action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. In addition, Contractor agrees to comply with any implementing requirements FTA may issue.

2. Age- In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29 U.S.C.
8 623 and Federal transit law at 49 U.S.C. § 5332, Contractor agrees to refrain from discrimination against present and
prospective employees for reason of age. In addition, Contractor agrees to comply with any implementing requirements
FTA may issue.

3. Disabilities- In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. §
12112, Contractor agrees that it will comply with the requirements of U.S. Equal Employment Opportunity Commission,
"Regulations to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29 CFR Part 1630,
pertaining to employment of persons with disabilities. In addition, Contractor agrees to comply with any implementing
requirements FTA may issue.

C. Contractor also agrees to include these requirements in each subcontract financed in whole or in part with Federal
assistance provided by FTA, modified only if necessary to identify the affected parties.

6. DISADVANTAGED BUSINESS ENTERPRISES (DBES)

A This Contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation by
Disadvantaged Business Enterprises (DBEs) in Department of Transportation Financial Assistance Programs. The
national goal for participation of DBES is 7%.

B. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of this
DOT-assisted Contract. Failure by the Contractor to carry out these requirements is a material breach of this Contract,
which may result in the termination of this contract or such other remedy as BMTECC deems appropriate. Each
subcontract the Contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR
26.13(h)).

C. The Contractor is required to pay its subcontractors performing Work related to this Contract for satisfactory
performance of that Work no later than 30 days after the Contractor's receipt of payment for that Work from MTECC.
In addition, the Contractor shall return any retainage payments to subcontractors within 30 days after incremental
acceptance of the subcontractor's Work by MTECC and Contractor's receipt of the partial retainage payment
related to the subcontractor's Work.

D. The Contractor must promptly notify BMTECC, whenever a DBE subcontractor performing Work related to
this Contract is terminated or fails to complete its Work, and must make good faith efforts to engage another DBE
subcontractor to perform at least the same amount of Work. The contractor may not terminate any DBE subcontractor
and perform that Work through its own forces or those of an affiliate without prior written consent of MTECC.

E. MTECC sets an annual overall goal for the participation of DBEs. This Contract contains a minimum level of DBE
participation, and is awarded in reliance upon the Contractor’s representations that it can attain such DBE participation
levels in addition to all other of Contractor's representations, certifications and submittals as required by this Contract.
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The Contractor shall cooperate with MTECC with regard to maximum utilization of DBEs and will use its best efforts
to insure that DBEs shall have the maximum practicable opportunity to compete for subcontract work under
this Contract. The Contractor shall assist MTECC in verifying compliance with the DBE requirements of this Contract, if
any, by submitting status reports itemizing payments to all DBE subcontractors with each monthly request for
payment. Upon Contract completion, the Contractor shall submit a summary of payments, by subcontract,
made to all subcontractors to MTECC's Administrative Compliance Officer.

7. INCORPORATION OF FTA TERMS

The provisions of this Contract include, in part, certain Standard Terms and Conditions required by U.S. DOT, whether or
not expressly set forth in the Contract provisions. All contractual provisions required by U.S. DOT, as set forth in FTA
Circular 4220.1F, dated November 1, 2008, as may be amended, are hereby incorporated by reference. Anything to the
contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with other
provisions contained in this Agreement. Contractor shall not perform any act, fail to perform any act, or refuse to
comply with any MTECC requests which would cause MTECC to be in violation of the FTA terms and conditions.
The incorporation of FTA terms has unlimited flow down.

Provision 8 applies to AWARDS EXCEEDING $10,000

8. TERMINATION

Refer to MTECC's Agreement provisions.

Provision 9 applies to AWARDS EXCEEDING $25,000

9. DEBARMENT AND SUSPENSION

A. The Contractor shall comply and facilitate compliance with U.S. DOT regulations, “Nonprocurement Suspension
and Debarment,” 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of Management and Budget (U.S.
OMB) “Guidelines to Agencies on Governmentwide Debarment and Suspension (Nonprocurement),” 2 C.F.R. part 180.
These provisions apply to each contract at any tier of $25,000 or more, and to each contract at any tier for a federally
required audit (irrespective of the contract amount), and to each contract at any tier that must be approved by an FTA
official irrespective of the contract amount. ~ As such, the Contractor shall verify that its principals, affiliates, and
subcontractors are eligible to participate in this federally funded contract and are not presently declared by any Federal
department or agency to be:

a) Debarred from participation in any federally assisted Award;

b) Suspended from participation in any federally assisted Award;

C) Proposed for debarment from participation in any federally assisted Award;
d) Declared ineligible to participate in any federally assisted Award;

e) Voluntarily excluded from participation in any federally assisted Award; or
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f) Disqualified from participation in ay federally assisted Award.
B. By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:
1. The certification in this clause is a material representation of fact relied upon by MTECC. Ifitis later

determined by MTECC that the bidder or proposer knowingly rendered an erroneous certification, in addition to remedies
available to MTECC, the Federal Government may pursue available remedies, including but not limited to
suspension and/or debarment. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part
180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the period of any
contract that may arise from this offer.

2. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered
transactions.

Provisions 10 through 11 apply to
AWARDS EXCEEDING THE SIMPLIFTED ACQUISTION THRESHOLD
($150,000)

10. BUY AMERICA
(For, Rolling Stock, Construction and Materials/Supplies)

The Buy America requirements apply to all contracts for construction, the acquisition of goods, or the acquisition of rolling
stock that are valued at more than $150,000.

The Contractor agrees to comply with 49 USC 5323(j) and 49 CFR Part 661, which provide that Federal funds may not be
obligated unless steel, iron, and manufactured products used in FTA-funded projects are produced in the United States,
unless a waiver has been granted by FTA or the product is subject to a general waiver. General waivers are listed in 49
CFR 661.7, and include final assembly in the United States for 15 passenger vans and 15 passenger wagons produced
by Chrysler Corporation, and microcomputer equipment and software. Separate requirements for rolling stock are set out
at 49 USC 5323(j)(2)(C) and 49 CFR 661.11. Rolling stock must be assembled in the United States and have a 60 percent
domestic content. The Contractor shall be responsible for ensuring that lower tier contractors and subcontractors are in
compliance with these requirements.

11. RESOLUTION OF DISPUTES, BREACHES, OR OTHER LITIGATION

Refer to MTECC's General Terms and Conditions.

Provisions 12 through 14 apply to
AWARDS EXCEEDING $150,000 BY STATUTE

12. LOBBYING

Contractors and all subcontractors who apply or bid for an award of $150,000 or more shall file the certification required
by 49 CFR Part 20, "New Restrictions on Lobbying." Each tier certifies to the tier above that it will not use and has not
used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or
employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of
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Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. § 1352. Each
tier shall also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying
contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. §
1352. Such disclosures are forwarded from tier to tier up to MTECC. Contractor should contact MTECC
for the appropriate certification or retrieve a copy from the FTA Best Practices Manual at
http:/lwww.fta.dot.gov/library/admin/BPPM/.

13. CLEAN AIR

A Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air
Act, as amended, 42 U.S.C. §§ 7401 et seq. Contractor agrees to report each violation to MTECC and understands and
agrees that MTECC will, in turn, report each violation as required to assure notification to FTA and the appropriate EPA
Regional Office.

B. Contractor also agrees to include these requirements in each subcontract exceeding $150,000 financed in whole
or in part with Federal assistance provided by FTA.

14. CLEAN WATER

A. Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. Contractor agrees to report each violation to MTECC
and understands and agrees that MTECC will, in turn, report each violation as required to assure notification to FTA and
the appropriate EPA Regional Office.

B. Contractor also agrees to include these requirements in each subcontract exceeding $150,000 financed in whole
or in part with Federal assistance provided by FTA.

Provisions 15 and 16 apply to the TRANSPORT OF PROPERTY OR PERSONS

15. CARGO PREFERENCE
(For, Rolling Stock, Construction and Materials/Supplies)

The Cargo Preference requirements apply to all contracts involving equipment, materials, or commodities which may be
transported by ocean vessels.

The Contractor agrees:

1. to use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to the underlying contract to the extent such vessels are available at fair and reasonable
rates for United States-Flag commercial vessels;

2. to furnish within 20 working days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States, a legible copy

of a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of cargo described in the preceding
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paragraph to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC
20590 and to MTECC (through the Contractor in the case of a subcontractor's bill-of-lading);

3. to include these requirements in all subcontracts issued pursuant to this Contract when the subcontract may
involve the transport of equipment, material, or commodities by ocean vessel.

16. FLY AMERICA

In the performance of Contracts that utilize FTA participation in the cost of international air transportation, Contractor
agrees to comply with 49 U.S.C. § 40118 (the “Fly America” Act) in accordance with the General Services Administration’s
regulations at 41 C.F.R Part 301-10, which provide that recipients and subrecipients of Federal funds and their contractors
are required to use U.S.-Flag air carriers for U.S Government-financed international air travel and transportation of their
personal effects or property, to the extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. Contractor shall submit, if a foreign air carrier was used, an appropriate
certification or memorandum adequately explaining why service by a U.S.-Flag air carrier was not available or why it was
necessary to use a foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly America
requirements. Contractor agrees to include the requirements of this section in all subcontracts that may involve
international air transportation.

Provisions 17 through 22 apply to CONSTRUCTION ACTIVITIES

17. VETERANS EMPLOYMENT. As provided by 49 U.S.C. § 5325(k):
(All Construction Awards)

A. To the extent practicable, Contractor agrees that it:

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who have the skills and abilities required
to perform construction work required under a third party contract in connection with a capital project supported with funds
made available or appropriated for 49 U.S.C. chapter 53, and

2. Will not require an employer to give a preference to any veteran over any equally qualified applicant who is a
member of any racial or ethnic minority, female, an individual with a disability, or a former employee, and

B. Contractor also assures that its subcontractors:

1. Will give a hiring preference to veterans (as defined in 5 U.S.C. § 2108), who have the skills and abilities required
to perform construction work required under a third party contract in connection with a capital project supported with funds
made available or appropriated for 49 U.S.C. chapter 53, to the extent practicable, and

2. Will not require an employer to give a preference to any veteran over any equally qualified applicant who is a
member of any racial or ethnic minority, female, an individual with a disability, or a former employee.

18. FTA - CONSTRUCTION EMPLOYEE PROTECTIONS - DAVIS-BACON ACT
(Awards that exceed $2,000)

(1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the work (or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), will be
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paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act
(29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of
payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between
the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions
of paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for more than a weekly period (but
not less often than quarterly) under plans, funds, or programs which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard
to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein: Provided, that the
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage
determination (including any additional classifications and wage rates conformed under paragraph (1)(ii) of this section)
and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of
the work in a prominent and accessible place where it can be easily seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional classification and wage rate and fringe benefits therefore
only when the following criteria have been met:

1) Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the classification
requested is not performed by a classification in the wage determination; and

2 The classification is utilized in the area by the construction industry; and

() The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination; and

(4) With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area in which the work
is performed.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the contracting officer agree on the classification and wage rate (including the amount designated for
fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to the Administrator
of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210.
The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer shall refer the questions, including the views of all interested

parties and the recommendation of the contracting officer, to the Administrator for determination. The Administrator, or an
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authorized representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) (B) or
(C) of this section, shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.

(iif) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. (v)(A) The
contracting officer shall require that any class of laborers or mechanics which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

2 The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the contracting officer agree on the classification and wage rate (including the amount designated for
fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to the Administrator
of the Wage and Hour Division, Employment Standards Administration, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary.

© In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to the Administrator for determination. The Administrator, or an
authorized representative, will issue a determination with 30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(v) (B) or
(C) of this section, shall be paid to all workers performing work in the classification under this contract from the first day
on which work is performed in the classification.
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2) Withholding - The MTECC shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract
with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work (or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part
of the wages required by the contract, the MTECC may, after written notice to the contractor, sponsor, applicant, or owner,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds
until such violations have ceased.

3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the contractor
during the course of the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction
or development of the project). Such records shall contain the name, address, and social security number of each such
worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for
bona fide fringe benefits or cash equivalents thereof of the types described in section 1(0)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has
found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan
or program is financially responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the registration
of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the
ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to
the MTECC for transmission to the Federal Transit Administration. The payrolls submitted shall set out accurately
and completely all of the information required to be maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5.
This information may be submitted in any form desired. Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S. Government
Printing Office, Washington, DC 20402. The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and
shall certify the following:

(1) That the payroll for the payroll period contains the information required to be maintained under section 5.5(a)(3)(i)
of Regulations, 29 CFR part 5 and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as

set forth in Regulations, 29 CFR part 3;
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into
the contract.

C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the "Statement of Compliance” required by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this section available for
inspection, copying, or transcription by authorized representatives of the Federal Transit Administration or the Department
of Labor, and shall permit such representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the Federal agency may, after written
notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of
any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at less than the predetermined
rate for the work they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau
of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is
employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who
is not individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is
performing construction on a project in a locality other than that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable classification. If the Administrator of the Wage and Hour
Division of the U.S. Department of Labor determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination. In the event the Bureau of Apprenticeship and
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the

predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program
which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
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Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly
rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions
of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is
not registered and participating in a training plan approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed. In the event the
Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(iif) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR
part 30.

(5) Compliance with Copeland “Anti-Kickback” Act requirements - The contractor shall comply with the requirements
of Section 1 of the Act, as amended, 18 U.S.C. § 874; Section 2 of the Act, as amended, 18 U.S.C. § 3145; and U.S. DOL
regulations “Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or
Grants from the United States,” 29 CFR Part 3, which are incorporated by reference in this contract.

(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR
5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by appropriate instructions
require, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract
clauses in 29 CFR 5.5.

(7 Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the Davis-Bacon
and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this contract shall
not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of
Labor, or the employees or their representatives.

(10 Certification of eligibility - (i) By entering into this contract, the contractor certifies that neither it (nor he or she)
nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iif) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

19. CONSTRUCTION EMPLOYEE PROTECTIONS — CONTRACT WORK HOURS & SAFETY STANDARDS
ACT
(For Construction Contracts that exceed $150,000)

(1 Overtime requirements - No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the clause set forth in
paragraph (1) of this section the contractor and any subcontractor responsible therefore shall be liable for the unpaid
wages. In addition, such contractor and subcontractor shall be liable to the United States for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar
day on which such individual was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages - The MTECC shall upon its own action or upon written
request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys
payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (2) of this section.

4) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs
(1) through (4) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1) through (4) of this section.

20. CONSTRUCTION EMPLOYEE PROTECTIONS — COPELAND ANTI-KICKBACK ACT

Compliance with Copeland “Anti-Kickback” Act (“Act”) requirements - The contractor shall comply with the following
requirements:

() Section 1 of the Act, as amended, 18 U.S.C. § 874, applies to all Contracts:

(i) Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by any other manner
whatsoever induces any person employed in the construction, prosecution, completion or repair of any public building,
public work, or building or work financed in whole or in part by loans or grants from the United States, to give up any part
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of the compensation to which he is entitled under his contract of employment, shall be fined under this title or imprisoned
not more than five years, or both;

(b) Section 2 of the Act, as amended, 18 U.S.C. § 3145, applies to construction and repair Contracts exceeding
$2,000:
(i) In General.—The Secretary of Labor shall prescribe reasonable regulations for contractors and subcontractors

engaged in constructing, carrying out, completing, or repairing public buildings, public works, or buildings or works that at
least partly are financed by a loan or grant from the Federal Government. The regulations shall include a provision that
each contractor and subcontractor each week must furnish a statement on the wages paid each employee during the prior
week.

(ii) Application — The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001;
and

() U.S. DOL regulations “Contractors and Subcontractors on Public Building or Public Work Financed in Whole or
in Part by Loans or Grants from the United States,” 29 CFR Part 3, which are incorporated by reference in this contract.

(d) For additional requirements of the Act not specified in this Article, see preceding Article FTA 17 — Construction
Employee Protections — Davis Bacon Act.

21. BONDING FOR CONSTRUCTION ACTIVITIES EXCEEDING $150,000 Bid Bond Requirements
(For Construction)

Refer to MTECC's General Terms and Conditions

22. SEISMIC SAFETY

If this Contract for professional services involves the design of a new building or addition to an existing building, the
Contractor agrees that any such new building or addition to an existing building will be designed and constructed in
accordance with the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations
49 CFR Part 41 and will certify to compliance to the extent required by the regulation. The Contractor also agrees to ensure
that all work performed under this Contract including work performed by a subcontractor is in compliance with the
standards required by the Seismic Safety Regulations and the certification of compliance issued on the project.

Provision 23 applies to NONCONSTRUCTION ACTIVITIES

23. NONCONSTRUCTION EMPLOYEE PROTECTION — CONTRACT WORK HOURS & SAFETY
STANDARDS ACT
(For all turnkey, rolling stock and operational contracts {except transportation services contracts
and open market contracts} exceeding $150,000.)
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The Contractor agrees to comply, and assures the compliance of each subcontractor, lessee, third party contractor, and
other participant at any tier of the Project, with the employee protection requirements for nonconstruction employees of
the Contract Work Hours and Safety Standards Act, as amended, 40 U.S.C. §§ 3701 et seq., in particular with the wage
and hour requirements of section 102 of that Act at 40 U.S.C. § 3702, and with implementing U.S. DOL regulations, “Labor
Standards Provisions Applicable to Contracts Governing Federally Financed and Assisted Construction (also Labor
Standards Provision Applicable to Nonconstruction Contracts Subject to the Contract Work hours and Safety Standards
Act),” 29 CFR Part 5.

Provisions 24 through 28 apply to TRANSIT OPERATIONS

24, TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS

Public Transportation Employee Protective Arrangements. If the Grant Agreement or Cooperative Agreement for the
Project indicates that public transportation employee protective arrangements required by U.S. DOL apply to public
transportation operations performed in connection with the Project, the Recipient agrees to comply with the applicable
requirements for its Project as follows:

1) Standard Public Transportation Employee Protective Arrangements. To the extent that the Project involves public
transportation operations and as required by Federal law, the Recipient agrees to implement the Project in accordance
with the terms and conditions that the U.S. Secretary of Labor has determined to be fair and equitable to protect the
interests of any employees affected by the Project and that comply with the requirements of 49 U.S.C. § 5333(b), and with
the U.S. DOL guidelines, "Section 5333(b), Federal Transit Law," 29 C.F.R. Part 215 and any amendments thereto. These
terms and conditions are identified in U.S. DOL's certification of public transportation employee protective arrangements
to FTA, the date of which appears in the Grant Agreement or Cooperative Agreement for the Project. The Recipient agrees
to implement the Project in accordance with the conditions stated in that U.S. DOL certification. That certification and any
documents cited therein are incorporated by reference and made part of the Grant Agreement or Cooperative Agreement
for the Project. The requirements of this Subsection 24.d(1) of this Master Agreement do not apply to Projects for elderly
individuals or individuals with disabilities that are authorized by 49 U.S.C. § 5310(a)(2) or subsection 3012(b) of SAFETEA-
LU, or to Projects for nonurbanized areas authorized by 49 U.S.C. § 5311; separate requirements for those Projects are
contained in Subsections 24.d(2) and (3), respectively, of this Master Agreement.

2 Public Transportation Employee Protective Arrangements for Elderly Individuals and Individuals with Disabilities
for the Elderly Individuals and Individuals with Disabilities Formula Program and Pilot Program. To the extent that the U.S.
Secretary of Transportation has determined or determines in the future that employee protective arrangements required
by 49 U.S.C. 8 5333(b) are necessary or appropriate for a governmental authority sub recipient participating a Project
authorized by 49 U.S.C.

§ 5310(b)(2) or subsection 3012(b) of SAFETEA-LU, 49 U.S.C. § 5310 note, the Recipient agrees to carry out the Project
in compliance with the terms and conditions determined by the U.S. Secretary of Labor necessary to comply with the
requirements of 49 U.S.C. § 5333(b), and the U.S. DOL guidelines, "Section 5333(b), Federal Transit Law," at 29 C.F.R.
Part 215, and any amendments thereto. These terms and conditions are identified in the U.S. DOL's certification of public
transportation employee protective arrangements to FTA, the date of which appears in the Grant Agreement. The Recipient
agrees to implement the Project in compliance with the conditions stated in that U.S. DOL certification. That U.S. DOL
certification and any documents cited therein are incorporated by reference and made part of the Grant Agreement.
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(3) Public Transportation Employee Protective Arrangements for Projects in Nonurbanized Areas Authorized by 49
U.S.C. §5311. The Recipient agrees to comply with the terms and conditions of the Special Warranty for the Nonurbanized
Area Program agreed to by the U.S. Secretaries of Transportation and Labor, dated May 31, 1979, U.S. DOL implementing
procedures, and any revisions thereto.

25. CHARTER SERVICE OPERATIONS

The Contractor agrees that neither it nor any public transportation operator performing work in connection with a Project
financed under 49 U.S.C. chapter 53 or under 23 U.S.C. 88 133 or 142 will engage in charter service operations, except
as authorized by 49 U.S.C. § 5323(d) and FTA regulations, "Charter Service," 49 C.F.R. Part 604, and any subsequent
Charter Service regulations or FTA directives that may be issued, except to the extent that FTA determines otherwise in
writing. Any charter service agreement required by FTA regulations is incorporated by reference and made part of the
Grant Agreement or Cooperative Agreement for the Project. The Contractor understands and agrees that in addition to
any remedy specified in the charter service agreement, if a pattern of violations of that agreement is found, the violator will
be barred from receiving Federal transit assistance in an amount to be determined by FTA or U.S. DOT.

26. SCHOOL BUS OPERATIONS

The Contractor agrees that neither it nor any public transportation operator performing work in connection with a Project
financed under 49 U.S.C. chapter 53, or under 23 U.S.C. 88 133 or 142 will engage in school transportation operations for
the transportation of students or school personnel exclusively in competition with private school transportation operators,
except as authorized by 49 U.S.C. §§ 5323(f) or (g), as applicable, and FTA regulations, "School Bus Operations," 49
C.F.R. Part 605, and any subsequent School Transportation Operations regulations or FTA directives that may be issued,
except to the extent that FTA determines otherwise in writing. Any school transportation operations agreement required
by FTA regulations is incorporated by reference and made part of the Grant Agreement or Cooperative Agreement for the
Project. The Contractor understands and agrees that if it or an operator violates that school transportation operations
agreement, the violator will be barred from receiving Federal transit assistance in an amount to be determined by FTA or
U.S. DOT.

27. DRUG USE AND TESTING

The Contractor agrees to establish and implement a drug testing program that complies with 49 CFR Part 40 Part 655,
and permit any authorized representative of the United States Department of Transportation or its operating
administrations, or the MTECC, to inspect the facilities and records associated with the implementation of the drug and
alcohol testing program as required under 49 CFR Part 40 and 655 and review the testing process. The Contractor agrees
further to certify annually its compliance with Part 40 and 655 before December 31st of every year and to submit the
Management Information System (MIS) reports no later than February 15th of every year to the MTECC. To certify
compliance, the Contractor shall use the “Substance Abuse Certifications” in the “Annual List of Certifications and
Assurances for Federal Transit Administration Grants and Cooperative Agreements,” which is published annually in the
Federal Register.
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28. ALCOHOL MISUSE AND TESTING

The Contractor agrees to establish and implement an alcohol testing program that complies with 49 CFR Part 40 Part
655, and permit any authorized representative of the United States Department of Transportation or its
operating administrations, the State Oversight Agency, or the Regional Transportation District, to inspect the facilities
and records associated with the implementation of the drug and alcohol testing program as required under 49 CFR
Part 40 and 655 and review the testing process. The Contractor agrees further to certify annually its compliance with
Part 40 and 655 before December 31st of every year and to submit the Management Information System (MIS)
reports no later than February 15th of every year to the MTECC. To certify compliance, the Contractor shall use
the “Substance Abuse Certifications” in the “Annual List of Certifications and Assurances for Federal Transit
Administration Grants and Cooperative Agreements,” which is published annually in the Federal Register.

Provision 29 applies to RESEARCH, DEVELOPMENT,
DEMONSTRATION, DEPLOYMENT AND SPECIAL STUDIES

29. PATENT AND RIGHTS IN DATA

Refer to MTECC's Agreement provisions.

Provision 30 applies ONLY to States and Organizations that are being funded
directly by the State with FTA grant funds.

30. SPECIAL NOTIFICATION REQUIREMENT FOR STATES

(Per FTA guidance dated July 2011: “The notification requirements concerning federal assistance apply only to States
and those organizations that are being funded directly by the State with FTA grant funds. This would include sub-
grantees, lessees, or third party contractors of the State. Government agencies that are not part of the State
government who are receiving FTA grant funds directly from FTA do not have to comply with the special notification
requirements for States.” Therefore this clause does not apply to MTECC Contracts.)

The Federal Transit Administration (“FTA") is the Federal agency that is providing the Federal assistance for this
Contract. The Catalog of Federal Domestic Assistance Number is , for the amountof §__

MISCELLANEOUS SPECIAL REQUIREMENTS

31 ENERGY CONSERVATION - (Applies to all Contracts)

Contractor agrees to comply with mandatory standards and policies relating to energy efficiency that are contained in the
state energy conservation plan, if any, issued in compliance with the Energy Policy and Conservation Act.

32. RECYCLED PRODUCTS - (Contracts greater than $10,000 per year of Items Designated by EPA)

The Contractor agrees to comply with all the requirements of Section 6002 of the Resource Conservation and Recovery
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Act (RCRA), as amended (42 U.S.C. 6962), including, but not limited to, the regulatory provisions of 40 CFR Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

33. CONFORMANCE WITH NATIONAL ITS ARCHITECTURE - (Contracts & Solicitations for ITS Projects)

National Intelligent Transportation Systems Architecture and Standards. To the extent applicable, the Contractor agrees
to conform to the National Intelligent Transportation Systems (ITS) Architecture and Standards as required by SAFETEA-
LU § 5307(c), 23 U.S.C. § 512 note, and comply with FTA Notice, "FTA National ITS Architecture Policy on Transit
Projects" 66 Fed. Reg. 1455 et seq., January 8, 2001, and any subsequent further implementing directives, except to the
extent FTA determines otherwise in writing.

34, ADA ACCESS - (Contracts for Rolling Stock or Facilities Construction/Renovation)

A MTECC must comply with: 49 U.S.C. § 5301(d), which states the Federal policy that elderly individuals and
individuals with disabilities have the same right as other individuals to use public transportation services and facilities, and
that special efforts shall be made in planning and designing those services and facilities to implement transportation
accessibility rights for elderly individuals and individuals with disabilities; all applicable provisions of section 504 of the
Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of disability; the
Americans with Disabilities Act of 1990 (ADA), as amended; 42 U.S.C. §§ 12101 et seq., which requires that accessible
facilities and services be made available to individuals with disabilities; and the Architectural Barriers Act of 1968, as
amended, 42 U.S.C. §§ 4151 et seq., which requires that buildings and public accommodations be accessible to individuals
with disabilities.

B. All deliverable items provided by the Contractor for MTECC under this Contract shall comply with the above-
referenced laws as well as all other applicable federal, state and local regulations and directives and any subsequent
amendments thereto.

Provisions 35 through 37 apply to ROLLING STOCK PROCUREMENTS

35. BUS TESTING

The Contractor [Manufacturer] agrees to comply with 49 U.S.C. A 5323(c) and FTA's implementing regulation at 49 CFR
Part 665 and shall perform the following

1) A manufacturer of a new bus model or a bus produced with a major change in components or configuration shall
provide a copy of the final test report to the recipient at a point in the procurement process specified by the recipient which
will be prior to the recipient's final acceptance of the first vehicle.

2) A manufacturer who releases a report under paragraph 1 above shall provide notice to the operator of the testing
facility that the report is available to the public.

3) If the manufacturer represents that the vehicle was previously tested, the vehicle being sold should have the
identical configuration and major components as the vehicle in the test report, which must be provided to the recipient
prior to recipient's final acceptance of the first vehicle. If the configuration or components are not identical, the manufacturer
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shall provide a description of the change and the manufacturer's basis for concluding that it is not a major change requiring
additional testing.

4) If the manufacturer represents that the vehicle is "grandfathered" (has been used in mass transit service in the
United States before October 1, 1988, and is currently being produced without a major change in configuration or
components), the manufacturer shall provide the hame and address of the recipient of such a vehicle and the details of
that vehicle's configuration and major components.

36. PRE-AWARD AND POST-DELIVERY AUDIT REQUIREMENTS

The Contractor agrees to comply with 49 U.S.C. § 5323(1) and FTA's implementing regulation at 49 C.F.R. Part 663 and
to submit the following certifications:

) Buy America Requirements: The Contractor shall complete and submit a declaration certifying either compliance
or noncompliance with Buy America. If the Bidder/Offeror certifies compliance with Buy America, it shall submit
documentation which lists 1) component and subcomponent parts of the rolling stock to be purchased identified by
manufacturer of the parts, their country of origin and costs; and 2) the location of the final assembly point for the rolling
stock, including a description of the activities that will take place at the final assembly point and the cost of final assembly.

2 Solicitation Specification Requirements: The Contractor shall submit evidence that it will be capable of meeting
the bid specifications.

(3) Federal Motor Vehicle Safety Standards (FMVSS): The Contractor shall submit 1) manufacturer's FMVSS self-
certification sticker information that the vehicle complies with relevant FMVSS or 2) manufacturer's certified statement that
the contracted buses will not be subject to FMVSS regulations.

37. TVM CERTIFICATION

The Transit Vehicle Manufacturer (TVM) shall provide MTECC with a certificate that complies with 49 CFR Part
26.49 stating that the TVM has complied with FTA's DBE requirements. The TVM shall also provide MTECC with the
most current letter from the FTA approving the TVM's DBE goal/methodology and eligibility to participate in the FTA
DBE program as a TVM in accordance with 49 CFR Part 26.49. If the FTA has not yet approved the DBE Goal,
the TVM shall make a certification to that effect as required by 49 CFR Part 26.49 and in addition submit to MTECC
a copy of the documents submitted to FTA for approval. These documents shall be submitted with the solicitation
response or the TVM's submittal may be deemed non-responsive.
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Federal Contractual Provisions

ATTACHMENT B-2

FEDERAL HIGHWAY ADMINISTRATION REQUIRED
CONTRACTUAL PROVISIONS

The resulting Contract will be funded, in whole or in part, with federal funds through the Federal
Highway Administration (FHWA). Consequentially, the following FHWA and Federally-
mandated provisions, as applicable, will be incorporated into the resulting Contract. Municipality
and any subsequent Consultant(s) acknowledge and agree to comply with the applicable provisions
in this Section. Italicized language indicates clauses, which require drafting specific to each
agreement’s needs.

1) Contract Provisions 2 C.F.R. §200. 326

2)

3)

The Purchaser's contracts must contain the applicable provisions described in Appendix
II to Part 200—Contract Provisions for non-Federal Entity Contracts Under Federal
Awards.

Buy America Requirements 23 USC 313; 23 CFR 635.410

The Contractor shall comply with 49 U.S.C. 5323(j) and 49 CFR Part 661, which provide
that Federal funds may not be obligated unless steel, iron, and manufactured products used
in FHWA funded projects are produced in the United States, unless a waiver has been
granted by FHWA or the product is subject to a general waiver. General waivers are listed
in 49 CFR 661.7, and include final assembly in the United States for 15 passenger vans
and 15 passenger wagons produced by Chrysler Corporation, microcomputer equipment,
software, and small purchase (currently less than $100,000) made with capital, operating,
or planning funds.

USDOT Disadvantaged Business Enterprise (DBE) Program Requirements 49 CFR
Part 26

a) As a sub-recipient of FHWA or FTA funding, MTECC is required to participate
in the Florida Department of Transportation (FDOT) Disadvantaged
Business Enterprise (DBE) Program. Currently, the approved FDOT program is
100% race neutral. This means that MTECC can likely achieve the overall
aspirational goal of 10.65% (7% for FTA) without the use of contract goals.
Nevertheless, MTECC is committed to providing contracting opportunities to
DBEs and other small businesses. For assistance with identifying DBEs for
work on this contract, contact the FDOT Equal Opportunity Office at
850-414-4750 or visit the DBE Supportive Service Providers page at https://
www.fdotdbesupportservices.com/



4)

)

6)

7

b) All bidders must use the FDOT Equal Opportunity Compliance (EOC) system to
enter required information, including a Bidders Opportunity List . The selected
contractor or consultant must also immediately and regularly enter DBE
commitments and payments into EOC. For information on accessing EOC, visit
https://www.fdot.gov/equalopportunity/eoc.shtm  or contact the system
administrator at eoohelp@dot.state.fl.us.

c) Bidders, contractors/consultants, sub-recipients, or subcontractor/consultants may
not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The bidder contractor/subcontract, sub-recipient, or
subcontractor/consultant shall carry out applicable requirements of 49 CFR, Part
26 in the award and administration of FHWA and/or FTA-assisted contracts.
Failure to carry out these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy as the recipient
deem appropriate.

FHWA Non-Collusion Statement 23 USC 112(c); 23 CFR 635.112(f)

EACH BIDDER SHALL FILE A STATEMENT EXECUTED BY, OR ON BEHALF OF
THE PERSON, FIRM, ASSOCIATION, OR CORPORATION SUBMITTING THE BID
CERTIFYING THAT SUCH PERSON, FIRM, ASSOCIATION, OR CORPORATION
HAS NOT, EITHER DIRECTLY OR INDIRECTLY, ENTERED INTO ANY
AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN
ANY ACTION, IN RESTRAINT OF FREE COMPETITIVE BIDDING IN
CONNECTION WITH THE SUBMITTED BID. FAILURE TO SUBMIT THE
EXECUTED STATEMENT AS PART OF THE BIDDING DOCUMENTS WILL MAKE
THE BID NONRESPONSIVE AND NOT ELIGIBLE FOR AWARD
CONSIDERATION.

Sanctions and Penalties for Breach of Contract 2 CFR Part 200, Appendix II(A)

[All contracts in excess of $150,000 shall contain provisions or conditions which will
address administrative, contractual, or legal remedies in instances where contractors
violate or breach contract terms, and provide for such sanctions and penalties as may be

appropriate.]
Termination for Cause and Convenience 2 C.F.R. Part 200, Appendix II, § B
[All contracts in excess of $10,000 must address termination for cause and for convenience

by the non-Federal entity including the manner by which it will be effected and the basis
for settlement].

Rights to Inventions Made Under a Contract or Agreement 2 C.F.R. Part 200,
Appendix IL § F
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b)

If the FHWA award meets the definition of “funding agreement” under 37 C.F.R.
§ 401.2(a) and the non-Federal entity wishes to enter into a contract with a small
business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work
under that “funding agreement,” the non-Federal entity must comply with the
requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements), and any implementing regulations issued by FHWA. 2
C.F.R. Part 200, Appendix II, q F.

The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as
any contract, grant, or cooperative agreement entered into between any Federal
agency, other than the Tennessee Valley Authority, and any contractor for the
performance of experimental, developmental, or research work funded in whole or
in part by the Federal government. This term also includes any assignment,
substitution of parties, or subcontract of any type entered into for the performance
of experimental, developmental, or research work under a funding agreement as
defined in the first sentence of this paragraph.

Energy Efficiency 42 USC 6201; 2 CFR Part 200 Appendix II (H)

Contractor shall comply with mandatory standards and policies relating to energy
efficiency that are contained in the State of Florida Energy Conservation plan issued in
compliance with the Energy Policy and Conservation Act (P.L. 94-163).

Procurement of Recovered Materials 2 CFR Part 200 Appendix II (K), 2 CFR
200.322; 40 CFR Part 247

a)

b)

In the performance of this Contract, the Contractor shall make maximum use of
products containing recovered materials that are EPA- designated items unless the
product cannot be acquired -

1) Competitively within a timeframe providing for compliance with the
contract performance schedule;

i) Meeting contract performance requirements; or
iil)  Atareasonable price.

Information about this requirement, along with the list of EPA- designate items, is
available through the EPA.



Exhibit 1

EVALUATION CRITERIA
RFQ No. 23-01
General Program Management (GEM) Services

The criteria below will be used to evaluate each RFQ Submittal. There are four (4) criteria, with
points assigned to each according to their relative importance to the overall evaluation process for
this RFQ.

1) QUALIFICATIONS AND EXPERIENCE (Maximum 40 Points)

This category will evaluate recent experience (within the last five years) of the Proposer in the
areas described in the Scope of Services. Proposer shall demonstrate its qualifications and
experience in the areas identified in Section 4.2 of the Scope of Services.

e Experience in GEC services for a Florida government entity. Outline the extent of the
services and the term in service.

e Experience with Federal requirements for FHWA and FTA funded projects.

e Experience with the FDOT Local Agency Program (LAP) and local agency supported in
delivering FDOT LAP projects. Identify all FDOT LAP projects supported in Broward
County or Palm Beach County over the five-year period.

e Experience with FDOT District 4 projects.

e Experience and a

e Experience and Ability to address the wide range of needs that may arise within the mission
of MTECC.

e Experience in managing a growing entity such as MTECC.

2) PERSONNEL (Maximum 20 Points)

This category will evaluate the qualifications and experience of key personnel available for this
contract. Provide a summary resume for key personnel (prime and subconsultant personnel)
describing qualifications and experience relevant to this project. Key personnel includes the
Proposed Project Manager and Project Leaders.

A proposed organizational chart illustrating how the team will provide a logical division of
responsibility and a clear line of authority in accomplishing the Scope of Services shall be
provided. The proposed Chart may be presented with a minimum 10 pt. font on 11" x 17" paper,
folded to fit in 8.5" x 11" format. The proposed chart will not count toward the maximum page
count allowed.

e Key Person with Experience as Program Manager Project Manager
e Contractor Principal with Experience over Program Management approach.
e Key Personnel Types with Sample Resumes:
o Project Manager for Design Consultant (should be specific personnel as this may
be a near term need)
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Exhibit 1
Project Manager for CEI Consultant
Lead Media Relations
Lead DBE Program
Lead LAP Program
Lead Construction Plans/Specs
Lead Design Reviews

O O O O O O

PROPOSED TECHNICAL APPROACH (Maximum 20 Points)

This category will examine the Proposer’s approach, creativity, and resourcefulness to provide the
required services. The Proposer shall show specific understanding and familiarity with the
particular requirements of the Scope of Services and the Proposer’s approach to address them. The
Proposer should demonstrate familiarity with relevant programming guidance.

4)

Outline how the Contractor will work closely with MTECC understanding there will be a
tight budget where resources much be estimated, allocated and managed in an efficient
manner for each Work Order.

Outline how the Contractor will assign project managers and access specialized expertise
as needed based on the different type of projects.

Outline the approach to partnering with FDOT and municipalities under the direction of
MTECC to timely deliver a successful project.

Outline the partnering approach with MTECC, FDOT and municipalities on LAP projects.
Give examples of successful case studies that may apply to the technical approach for
MTECC.

PROJECT UNDERSTANDING (Maximum 20 points)

This category will examine the Proposer’s comprehensive understanding of the project
requirements and environment. Proposer should show specific understanding and familiarity with
the South Florida region and regional issues as they relate to transportation needs in the area.

Outline key issues associated with delivering projects for MTECC.
Outline key issues associated with delivering FHWA and FTA funded projects.
Outline key issues associated with delivering FDOT LAP projects.

Outline key issues that may be faced in being the Program Manager for MTECC.
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PROPOSAL FORM
RFQ No. 23-01

GENERAL PROGRAM MANAGEMENT SERVICES

CONTRACTOR

SUBMITTALS WILL BE DUE PURSUANT TO SECTION 1.4 OF THE INSTRUCTIONS
TO PROPOSERS AND MAY NOT BE WITHDRAWN WITHIN ONE HUNDRED
EIGHTY (180) DAYS AFTER SUCH DATE.

I CERTIFY that this Submittal is made without prior understanding, agreement or connection with
any corporation, firm, or person submitting a RFQ Submittal for the same contractual services and
is in all respects fair and without collusion or fraud. I agree to abide by all conditions of this
solicitation and certify that I am authorized to sign this RFQ Submittal and that the Submittal is in
compliance with all requirements of the Request for Qualifications, including but not limited to,
certification requirements.

The Proposer further declares that it has examined the solicitation documents and all addenda
thereto elsewhere; and that it has satisfied itself about the work to be performed and all other
required information within the Request for Qualifications.

The Proposer certifies the proposing firm nor any of its officers is on the United States Comptroller
General’s List of Ineligible Contractors for Federally Financed or Assisted Projects.

Authorized Signature Printed Name
Addenda: Provide signature and date for each Addenda received.
1. 2. 3.
4. 5. 6.

RFQ NUMBER 23-01 EX2-10F1
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CONTRACTOR’S QUALIFICATION CERTIFICATION

Firm Name:

Address:

City,State,Zip:

Telephone: ( ) Fax: ( )
Contact Person: Title:

E-Mail Address:

FEID # DUNS # FLVendor #

1. DBE Certified ~ No __ Yes Classification:

Certified By:

2. Specify  the principal product or service offered by your firm:

3. Identify the area(s) which the business serves:_ Miami-Dade_ Broward

__Palm Beach __Florida __Other

4. Date business was established: Occupational License:

5. Type of Business:

A. ___Sole Proprietor

Name

Home Address

Home Phone Cell Phone

Professional license/Certificate of Competency#

B. ____Partnership

Are the owners of the business lawful, permanent residents of Florida? Yes No

Provide the name, residential address and telephone number of all owners of the business.
Partners Name Res. Address Phone Number Cell Number

Professional license/Certificate of Competency #:

Name in which license/Certificate of Competency is issued:

RFQ NUMBER 23-01 EX3-10F 4
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C. ___Corporation Incorporated in the state of. Date

Officer’s Names Title Address Phone No.

Professional license/Certificate of Competency #:

Name in which license/Certificate is Issued

6(a). List each contract completed by you during the last five (5) years, or if less than five (5)
contracts have been completed in the last five (5) years, list the last five (5) contracts completed
for which liquidated damages or other contractually stipulated sums or damages were
assessed against you for failure to complete the work on time or for any other breach of contract
by you. For each such contract, provide a brief description of the work performed, the initial
contract amount, the dollar amount at completion, date completed, and the name and telephone
number of the owner’s representative.

Contract Description of Contract POC & Initial Closeout Date
Number Phone Amount Amount | Completed

6(b). For the last five (5) years, list each contract under which the owner has called upon your
surety to complete the work, has terminated for default, or sued to complete performance or
recover damages. If fewer than five (5) contracts have been so affected during the last five (5)
years, list the last five (5) contracts to be so affected. For each such contract, provide the same
information as required in (a) above, and in addition, provide the name and contract person with
telephone number of you surety.

RFQ NUMBER 23-01 EX3-2 OF 4



Exhibit 3

Contract Description of Contract [POC & Phone Initial Closeout | Date | Surety POC
Number Amount Amount |Comp| & Phone No.
6(c). List the details of any litigation which your firm has been involved with for the past five

(5) years (Attach pages if necessary).

7. References (Please list prior similar projects)
Year Project Name Company Dollar Contact Person
Name Amount and E-mail

Estimated amount of current work under contract: $
8. List three (3) major contracts similar in scope currently underway or completed within the
last five (5) years

Project No. and Title Owner Value Percent Contact Person

Complete and E-mail
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L , , OF
,CERTIFY THE INFORMATION PROVIDED ON
THIS QUALIFICATION IS CORRECT TO THE BEST OF MY KNOWLEDGE AND BELIEF.

Signature
Affix Corporate Seal
COUNTY OF
STATE OF
The foregoing instrument was acknowledged before me on this day of ,
By
__ Anindividual acting in their own right;
of
Title Corporation/Company
a Corporation, on behalf of the corporation.
State
_ Acknowledging partner/agent on behalf of
a partnership. Name of partnership
This person is personally known me or has produced as

identification and who (did/did not) take an oath.

Place Notary Seal Here

Signature of Person Taking Acknowledgment

In lieu of Stamp:

Type or Print Name Title

Expiration Date
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DRUG FREE WORKPLACE CERTIFICATE
The undersigned vendor hereby certifies that it will provide a drug-free workplace program by:
1. Publishing a statement notifying its employees that the unlawful manufacture, distribution,

dispensing, possession, or use of controlled substance is prohibited in the Bidder’s workplace, and
specifying the actions that will be taken against employees for violations of such prohibition;

2. Establishing a continuing drug-free awareness program to inform its employees about:
a. The dangers of drug abuse in the workplace;
b. The Bidder’s policy of maintaining a drug-free workplace;
c. Any available drug counseling, rehabilitation, and employee assistance programs;
d. The penalties that may be imposed upon employees for drug abuse violations

occurring in the workplace;

3. Giving all employees engaged in performance of the contract a copy of the statement
required by paragraph 1;

4. Notify all employees, in writing, of the statement required by paragraph 1, that as a
condition of employment on a covered contract, the employee shall:

a. Abide by the terms of the statement;

b. Notify the employer in writing of the employee’s conviction under a criminal
drug statute for a violation occurring in the workplace no later than five calendar
days after such conviction;

5. Notifying Metro Transportation Engineering and Construction Cooperative in writing
within ten calendardays after receiving notice under subdivision 4(a) above, from an employee or
otherwise receivingactual notice of such conviction. The notice shall include the position title of
the employee;

6. Within thirty (30) calendar days after receiving notice under paragraph 4 of a conviction,
taking one of the following actions with respect to an employee who is convicted of a drug abuse
violation occurring in the workplace:

a. Taking appropriate personnel action against such employee, up to and including
termination; or

b. Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a federal, state or local

health, law enforcement, or other appropriate agency; and

7. Making a good faith effort to maintain a drug-free workplace program through
implementation of paragraphs 1 through 6.
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Firm:
(Please print or type)
By:
Authorized Signature
Name of Authorized Signature Date
Affix Corporate Seal
(If Applicable)
County Of
State Of
The foregoing instrument was acknowledged before me on this day of ,
By

An individual acting in their own right;

of

Title Corporation/Company
a Corporation, on behalf of the corporation.
State

Acknowledging partner/agent on behalf of

a partnership. Name of partnership

This person is personally known me or has produced

as

identification and who (did/did not) take an oath.

Place Notary Seal Here

Signature of Person Taking Acknowledgment

In lieu of Stamp:

Type or Print Name Title

Expiration Date

RFQ NUMBER 23-01
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Exhibit 5
GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NON PROCUREMENT)

Debarment, Suspension, Ineligibility and Voluntary Exclusion
Instructions for Certification: By signing and submitting this bid or proposal, the prospective
lower tier participant is providing the signed certification set out below.
(1) The Contractor shall comply and facilitate compliance with U.S. DOT regulations,
“Nonprocurement Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and
supplements the U.S. Office of Management and Budget (U.S. OMB) “Guidelines to Agencies
on Government wide Debarment and Suspension (Nonprocurement),” 2 C.F.R. part 180.

(2) To the best of its knowledge and belief, that its Principals and Subrecipient’s at the first tier:

a) Are eligible to participate in covered transactions of any Federal department or
agency and are not presently:

1. Debarred,

2. Suspended,

3. Proposed for debarment,
4. Declared ineligible,

5. Voluntarily excluded, or
6. Disqualified,

b) Its management has not within a three-year period preceding its latest application
or proposal been convicted of or had a civil judgment rendered against any of
them for:

1. Commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State, or local)
transaction, or contract under a public transaction,

2. Violation of any Federal or State antitrust statute, or

Commission of embezzlement, theft, forgery, bribery, falsification or

destruction of records, making any false statement, or receiving stolen

property,

(98]

c) It is not presently indicted for, or otherwise criminally or civilly charged by a
governmental entity (Federal, State, local) with commission of any of the offenses
listed in the preceding subsection 2.b of this Certification,

d) It has not had one or more public transactions (Federal, State, local) terminated
for cause or default within a three-year period preceding this Certification,

e) If, at a later time, it receives any information that contradicts the statement of
subsections 2.a — 2.d above, it will promptly provide that information to FTA,
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f) It will treat each lower tier contract or lower tier subcontract under its Project as a
covered lower tier contract for purposes of 2 CFR part 1200 and 2 CFR Part 180

if it:

1. Equals or exceeds $25,000,
2. Is for audit services, or
3. Requires the consent of a Federal Official, and

g) It will require that each covered lower tier contractor and subcontractor:
1. Comply and facilitate compliance with the Federal requirements of 2 CFR
parts 180 and 1200, and
2. Assure that each lower tier participant in its Project is not presently

declared by any Federal department or agency to be:

1.
11.
1il.

1v.

Vi.

Debarred from participation in any federally assisted Award;
Suspended from participation in any federally assisted Award;
Proposed for debarment from participation in any federally assisted
Award;

Declared ineligible to participate in any federally assisted Award;
Voluntarily excluded from participation in any federally assisted
Award;

Disqualified from participation in any federally assisted Award.

(3) It will provide a written explanation as indicated on a page attached in FTA’s TEAM-Web or
the Signature Page if it or any of its principles including any of its first tier Subrecipient’s or its
Third Party Participants at a lower tier, in unable to certify compliance with the preceding
statements in this Certification Group.

Certification:

Contractor:

Name and Title of Contractor’s Authorized Official

Signature:

Date:

RFQ NUMBER 23-01
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TRUTH-IN-NEGOTIATION CERTIFICATE

For the work described as:

GENERAL PROGRAM MANAGEMENT SERVICES

I hereby certify that I am the (title) and duly authorized
representative of the Firm whose name is and whose
address is:

In connection with the Firm's bid or price proposal for this firm fixed price, negotiated or
change order contract which is to be submitted to the Metro Transportation Engineering and
Construction Cooperative(MTECC) for approval, I hereby certify, to the best of my knowledge,
information, and belief, that:

(a)

(b)

(©

The wage rates and other factual unit costs supporting the Firm's compensation, as set
forth in the bid or proposal, are accurate, complete and current as of the time of the
contracting;

It is my understanding and the understanding of the Firm I here represent that if any
of the items of compensation under the above mentioned contract were increased due
to the furnishing of inaccurate, incomplete or non-current wage rates or other units of
costs, the MTECC is entitled to an adjustment in all appropriate items of compensation,
including profit, to exclude any significant sum by which the price was increased
because of the defective data. It is also my understanding and that of the Firm I here
represent that the MTECC’s right of adjustment includes the right to a price adjustment
for defects in cost or pricing data submitted by a prospective or actual subcontractor.

It is my understanding and the understanding of the Firm I here represent that if
additions are made to the original price of the contract, such additions may be adjusted
to exclude any significant sums where it is determined the price has been increased
due to inaccurate, incomplete or non-current wage rates and other factual costs.

Date Signature

Sworn to and subscribed to before me this day of ,20__ . Official Seal
must be affixed.

Signature of Notary Public

My Commission Expires

(SEAL)
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Exhibit 7
METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION
COOPERATIVE DECLARATIONOF NON COLLUSION AND CERTIFICATION IN
COMPLIANCE WITH 49 CFR SUBSECTION 29.510

STATE OF , COUNTY OF
I, , hereby declare that [ am
Name Title
of of
Firm City and State

and the person responsible within my firm for the final decision as to the price(s) and amount of
this bid on Metro Transportation Engineering and Construction Cooperative Project No. 23-01.

I further declare that:

1. The price(s) and amount of this bid have been arrived at independently, without
consultation, communication or agreement for the purpose of restricting competition with any
other contractor, bid or potential bidder.

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or
person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the
bid opening.

3. No attempt has been made or will be made to solicit, cause or induce any firm or person to
refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any
intentionally high or non competitive bid or other form of complementary bid.

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion
with, or inducement from, any firm or person to submit a complementary bid.

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase
of materials or services from any firm or person, or offered, promised or paid cash or anything of
value to any firm or person, whether in connection with this or any other project, in consideration
for an agreement or promise by any firm or person to refrain from bidding or to submit a
complementary bid on this project.

6. My firm has not accepted or been promised any subcontract or agreement regarding the
sales of materials or services to any firm or person, and has not been promised to paid cash or
anything of value by any firm or person, whether in connection with this or any other project, in
consideration for my firm’s submitting a complementary bid, or agreeing to do so, on this project.

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm
with responsibilities relating to the preparation, approval or submission of my firm’s bid on this
project and have been advised by each of them that they have not participated in any
communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent
with any of the statements and representations made in this Declaration.
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8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Metro
Transportation Engineering and Construction Cooperative in writing of all convictions of the firm,
its affiliates (as defined in Section 337.165(1)(a), Florida Statutes), and all directors, officers, and
employees of the firm and its affiliates for violation of state or federal antitrust laws with respect
to a public contract or for violation of any state or federal law involving fraud, bribery, collusion,
conspiracyor material misrepresentation with respect to a public contract. This includes disclosure
of the names of current employees of the firm or affiliates who were convicted of contract crimes
whilein the employ of another company.

EXCEPTIONS:

Any exception listed above will not necessarily result in denial of award, but will be considered in
determining bidder’s responsibility. For any exception noted, indicate to whom it applies, initiating
agency and dates of agency action. Providing false information may result in criminal prosecution
and/or administrative sanctions.

I declare under penalty of perjury that the foregoing is true and correct.

Declarant
Executed this day of , 20
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CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding 3100,000)

The undersigned [Firm] certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions
[as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg.
1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with
Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601,

et seq .)]

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure
or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such expenditure or failure.]

The Firm, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the Firm understands and agrees
that the provisions of 31 U.S.C. A 3801, ef seq., apply to this certification and disclosure, if any.

Signature of Firm's Authorized Official

Name and Title of Firm's Authorized Official

Date
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SCHEDULE OF SUBCONTRACTORS

Bidder must include in this Schedule all Subcontractors anticipated to perform a portion of the Work. Use additional sheets as needed.

State
Sl;?;;l;t?;éor Address Phone Registration/ Description Contract Items to be DBE
Trade/Discioline or License Purchased or Performed Y/N
p Number

RFQ NUMBER 23-01 EX9-10F1
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E-VERIFY

Solicitation No:

Solicitation Title:

Company/Firm: (“Contractor”)

Contractor and any sub-contractors shall comply with Section 448.095, Fla. Stat., "Employment Eligibility," including
registration and use of the E-Verify system to verify the work authorization status of employees. Failure to comply with
Section 448.095, Fla. Stat. shall result in termination of the resulting Contract/Purchase Order, if awarded. Any
challenge to termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the
date of termination. If the contract is terminated for a violation of the statute by the Contractor, the Contractor may not
be awarded a public contract for a period of 1 year after the date of termination.

Contractor acknowledges and agrees to utilize the U.S. Department of Homeland Security’s E-Verify System to verify
the employment eligibility of:

(a)  All persons employed by Contractor to perform duties within Florida during the term of the contract; and

(b) All persons (including sub-contractors/sub-vendors) assigned by Contractor to perform work pursuant to the
contract with MTECC. The Contractor acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the contract/agreement is a condition of the contract with MTECC.

By executing this form, I, , being duly authorized by and on behalf of, Contractor, verify Contractor’s
compliance with Section 448.095, Fla. Stat. I hereby declare under penalty of perjury that the foregoing is true and
correct.

Authorized Signature: Date:

Print Name: Title:

STATE OF FLORIDA

COUNTY OF BROWARD

Sworn to (or affirmed) and subscribed before me by means of [ physical presence or [ online notarization, this
day of , 20 (year) by (name of person making the

statement) as (title) of (company name), on behalf of (company

name), who __is personally known to me or __ has provided as identification.

NOTARY’S SEAL:

NOTARY PUBLIC, STATE OF FLORIDA

(Name of Acknowledger Taped, Printed or Stamped)
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METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION
RFQ NO. 23-01
GENERAL PROGRAM MANAGEMENT SERVICES

CONTRACTOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES
(Agreements of $1,000,000.00 or more)

Name:

FEIN:

Authorized Representative Name:

Title:

Address:

City: State: Zip:
Phone No.: Fax No.:

Email Address:

Section 287.135, Florida Statutes, prohibits local governments from contracting with companies,
for goods or services of One Million and 00/100 Dollars ($1,000,000.00) or more that are on the
Scrutinized Companies with Activities in Sudan List, Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, the Scrutinized Companies that Boycott Israel List, or been
engaged in business operations in Cuba or Syria. The lists are created pursuant to section 215.473
and 215.4725 Florida Statutes.

As the person authorized to sign on behalf of the CONTRACTOR, I hereby certify that the
company identified above in the section entitled "CONTRACTOR Name" is not listed on the
Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities
in the Iran Petroleum Energy Sector List, or Scrutinized Companies that Boycott Israel List, and
has not been engaged in business operations in Cuba or Syria. [understand that pursuant to section
287.135, Florida Statutes, the submission of a false certification may subject the CONTRACTOR
to termination of the Agreement, civil penalties, attorney's fees, and/or costs.

CERTIFIED BY: Date:
Authorized Signature

Print Name:

Print Title:
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DBE PARTICIPATION STATEMENT AND BID OPPORTUNITY LIST
ANTICIPATED DBE PARTICIPATION STATEMENT

RFQ Number:

Contractor’s Name:

Contractor’s FEID Number:

Expected amount of contract dollars to be subcontracted to DBE(s): $
OR
It is our intent to subcontract % of the contract dollars to DBE(s). Listed, below are the

proposed DBE sub-contractors:

DBE (s) Name Type/Specialty Work Dollar Amount/ Percentage
Submitted by: Title:

(Type or Print)
Date:

Note: This information is used to track and report anticipated DBE participation in MTECC contracts. The
anticipated DBE amount will not become part of the contractual terms.
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BID OPPORTUNITY LIST FOR PROFESSIONAL CONTRACTUAL SERVICES,
AND COMMODITIES & CONTRACTUAL SERVICES

Prime Contractor / Prime Consultant:

Address/Telephone Number:

RFQ Number/Advertisement Number:

49 CER Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to
participate, on MTECC contracts. The list must include all firms that bid on prime contracts, or bid
or quote subcontracts and supplies materials on MTECC projects, including both DBEs and non-DBEs.
For consulting companies this list must include all subconsultants contacting you and expressing an
interest in teaming with you on a specific MTECC project. Prime contractors and consultants must
provide information for Numbers 1, 2, 3 and 4, and should provide any information they have available
on Numbers 5, 6, 7 and 8 for themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number: 6. _DBE 8. Annual Gross Receipts:
2. Firm Name: _Non-DBE __ Less than $1 Million
3. Phone: __Between $1- $5 Million
4. Address: __Between $5- $10 Million
__Between $10-$15Million
__ More than $15 Million
7. _ Sub-contractor
5. Year Firm Established: __Sub-consultant
1. Federal Tax ID Number: 6. _DBE 8. Annual Gross Receipts:
2. Firm Name: __Non-DBE __ Less than $1 Million
3. Phone: __Between $1- $5 Million
4. Address: __Between $5- $10 Million
__ Between $10-$15Million
__ More than $15 Million
7. _ Sub-contractor
5. Year Firm Established: __Sub-consultant
1. Federal Tax ID Number: 6. _DBE 8. Annual Gross Receipts:
2. Firm Name: _Non-DBE __ Less than $1 Million
3. Phone: __Between $1- $5 Million
4. Address: __Between $5- $10 Million
__ Between $10-$15Million
__ More than $15 Million
7. _ Sub-contractor
5. Year Firm Established: __Sub-consultant

FAILURE TO COMPLETE, SIGN AND RETURN THE DBE PARTICIPATION STATEMENT AND
BID OPPORTUNITY LIST MAY DEEM YOUR OFFER NON-RESPONSIVE.
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METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION
NON-DISCRIMINATION AFFIDAVIT

I, the undersigned, hereby duly sworn, depose and say that the organization, business or entity
represented herein shall not discriminate against any person in its operations, activities or delivery of
services under any agreement it enters into with the Metro Transportation Engineering and
Construction Cooperative. The same shall affirmatively comply with all applicable provisions of
federal, state and local equal employment laws and shall not engage in or commit any discriminatory
practice against any person based on race, age, religion, color, gender, sexual orientation, national
origin, marital status, physical or mental disability, political affiliation or any other factor which
cannot be lawfully used as a basis for service delivery.

By:
Title:
STATE OF FLORIDA )
)
COUNTY )
The foregoing document was sworn to and subscribed before me by by
means of [ ] physical presence or [ ] online notarization, and are personally know to me or have
produced as identification and who did take an
oath.
WITNESS MY HAND AND OFFICIAL SEAL THIS DAY OF ,2023.

Notary Public Signature

Notary Public Printed Signature

Notary Stamp Seal
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METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION

NO SUBMITTAL NOTICE

Dear Vendor/Firm:
The Procurement Department of the Metro Transportation Engineering and Construction
Cooperative has solicited your participation for RFQ NO. 23-01, entitled GENERAL PROGRAM
MANAGEMENT SERVICES. Please complete this form only if you do not intend to submit
a proposal on this project. MTECC is interested in improving its competitive bid process and
your comments are important to this endeavor. Thank you for your assistance.
I do not intend to bid on this project because:

( ) Do not have the necessary equipment, labor, and capital required.

( ) Do not have the experience necessary to perform the work.

( ) Heavy workload makes bidding impossible at this time.

( ) Unable to get bonding and/or special insurance.
(Be specific)

( ) Insufficient time to complete the work.

( ) General Conditions/Specifications contains requirements which I do not
understand. (Explain)

()  General Conditions/Specifications contains requirements with which I disagree.
(Explain)

Comments:

Retain my name on MTECC’s vendor list
Remove my name from MTECC’s vendor list

()
()

(Company Name) (Signature)

Please email this form to brossc@browardmpo.org
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Exhibit 16

AGREEMENT NO. 23-01

BETWEEN

METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION
COOPERATIVE

AND

FOR
GENERAL PROGRAM MANAGEMENT SERVICES
This is an Agreement, by and between METRO TRANSPORTATION
ENGINEERING AND CONSTRUCTION COOPERATIVE, hereinafter referred to as
“MTECC”,

AND

,a , authorized to and doing business
in the State of Florida, hereinafter referred to as “CONTRACTOR”.

RECITALS

A Request for Qualifications was advertised by MTECC as RFQ No. 23-01, for GENERAL
PROGRAM MANGEMENT SERVICES, and CONTRACTOR was determined to be the most
qualified responsive and responsible respondent;

NOW, THEREFORE, IN CONSIDERATION of the promises, mutual covenants and
obligations herein contained, and subject to the terms and conditions hereinafter stated, the parties
hereto agree to the Agreement as follows:

ARTICLE I
SERVICES

CONTRACTOR covenants and agrees to perform all services and other obligations of
CONTRACTOR set forth in the Contract Documents, as defined in the RFQ. The Contract
Documents are hereby incorporated and made a part of this Agreement by this reference.

ARTICLE II
TERM

The period of performance shall be for an initial term of three (3) years, with MTECC’S sole

discretion to renew the agreement for two (2) additional one (1) year option periods for a total term
of five (5) years commencing on the date of MTECC’s issuance of a Notice to Proceed.
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ARTICLE III
COMPENSATION

1. MTECC agrees to pay CONTRACTOR compensation as specified in the CONTRACT
DOCUMENTS the total not-to-exceed amount of five million dollars ($5,000,000) over the
full term of the Agreement. MTECC shall request Contractor’s services on an as needed
basis. Individual Work Orders will be issued pursuant to the terms and conditions of the
Agreement.

2. MTECC, during any fiscal year, shall not expend money, incur any liability or enter into
any contract which, by its terms, involves the expenditure of money in excess of the
amounts budgeted as available for expenditure during such fiscal year. Any contract, verbal
or written, made in violation of this subsection is null and void and no money may be paid
on such contract.

ARTICLE 1V
NOTICES

Whenever either party desires to give notice to the other, it must be given by written notice, sent
by certified U.S. mail, with return receipt requested, email transmission, express delivery service
or hand delivery, addressed to the party for whom it is intended, at the place last specified,and the
place for giving of notice shall remain such until it shall have been changed by written notice in
compliance with the provisions of this paragraph. For the present, the parties designate the
following as the respective places for giving of notice:

CONTRACTOR:

Attn:

MTECC:

Metro Transportation Engineering and
Construction Cooperative

Trade Centre South

100 W. Cypress Creek Road, Suite 650
Fort Lauderdale, FL 33309

Attn: Mr. Lowell R. Clary
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WITH COPY TO:

Metro Transportation Engineering and
Construction Cooperative

Trade Centre South

100 W. Cypress Creek Road, Suite 650
Fort Lauderdale, FL 33309

Attn: Mr. Matthew Pearl, General Counsel

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

RFQ NUMBER 23-01 EX16-4 OF 5



Exhibit 16

IN WITNESS WHEREOF, the parties have made and executed this Agreement on the
respective date under each signature:

ATTEST: METRO TRANSPORTATION
ENGINEERING AND
CONSTRUCTION COOPERATIVE

By
LOWELL CLARY VICE MAYOR ANDREA MCGEE, CHAIR
INTERIM EXECUTIVE DIRECTOR
DAY OF ,2023
Approved as to form by:
CHRISTOPHER BROSS Matthew Pearl, General Counsel
Contracting Officer
ATTEST: (CONTRACTOR NAME)
WITNESS PRESIDENT OR VICE-PRESIDENT
DAY OF ,2023
(Corporate Seal)
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= MTECC

Certificate of Disbursement of
Previous Periodic Payment to Subcontractors

Contract No. 23-01 Date

Contract Name GENERAL PROGRAM MANAGEMENT SERVICES

Period of Work Invoiced For: / / to / /

The Contractor for the above referenced contract, hereby certifies that all subcontractors and
vendors having interest in this contract have received their pro rata share of all previous periodic
payments made to date by MTECC for all work, materials and equipment furnished under the
contract.

Firm

(Signature of Authorized Representative)

NOTARY STATEMENT

STATE OF FLORIDA COUNTY OF

The foregoing instrument was acknowledged before me the day of.

20__, by who is personally known to me or who has
produced as identification and who did/did not take an oath.

Signature of Notary

My Commission Expires

RFQ NUMBER 23-01 EX17-10F1
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< MTECC

Subcontractor’s Certificate of Previous Payment

Note: The Prime Contractor shall attach this statement to current payment invoices, completed
by each Subcontractor whose work appears on the previous payment invoice.

KNOW ALL MEN BY THESE PRESENTS, That (name)

representing , whose
address is , with the
title of , whom after being first duly sworn, upon oath

deposes and says that pursuant to the provisions of the contract for:
CONTRACT NO. 23-01

CONTRACT NAME: GENERAL PROGRAM MANAGEMENT SERVICES

that all monies due him/her, in accordance with the agreed upon payment schedule, have been

paidto him/her by , the Firm.
NOTARY STATEMENT
STATE OF FLORIDA COUNTY OF
The foregoing instrument was acknowledged before me this day of. ,
20_, by who is personally known to me or who has
produced as identified and who did/did not take an oath.
WITNESS my hand and official seal, this_  day of ,20_.
Signature of Notary

My Commission Expires
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MONTHLY SUBCONTRACTOR UTILIZATION REPORT o
Exhibit 19

INSTRUCTIONS: This form must be filed each month to report actual Subcontractor participation by for work done the preceding month.

Contract Contract Reporting
Number: Name: Period:
Prime Contract

Firm Amount (as Amended) $

Total Invoice Amount this Period: $

Total Invoiced to Date: $

Name of Subcontractor If DBE Minority Gender Description of Type of Work* | Starting Date | Completion
Group* M/F Work Date

* Minority Group Enter: B-Black American I -Asian American H-Hispanic American N -Native American P-Asian Pacific American O-Other
* Type of Work: Professional Consultant/Services, Construction, Supplies, Equipment, Other

e [If prime firm is a certified DBE firm, the prime firm’s quarterly activity must also be reported.

e This form must be completed monthly and submitted with firm’s application for payment.
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Contract
Number:

Prime

Firm

Contract

Amount (as Amended) $

MONTHLY SUBCONTRACTOR UTILIZATION REPORT

Reporting
Period:

Exhibit 19

Total Amount Invoiced for Subcontractors this Period: $

Total Amount Invoiced for DBE Subcontractors this Period: $

Total Amount Invoiced for Subcontractors to Date: $
Total Amount Invoiced for DBE Subcontractors to Date: $

Name of
Subcontractor

Sub Contract
Amount (as
Amended)

Amount
Invoiced
This Period

Amount
Invoiced
To Date

Amount
Paid This
Period

Amount Paid to
Date

Percentage
Complete

* Minority Group Enter: B-Black American I -Asian American H-Hispanic American N -Native American P-Asian Pacific American O-Other
* Type of Work: Professional Consultant/Services, Construction, Supplies, Equipment, Other

If prime firm is a certified DBE firm, the prime firm’s quarterly activity must also be reported.
This form must be completed monthly and submitted with firm’s application for payment.

RFQ NUMBER 23-01
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MONTHLY SUBCONTRACTOR UTILIZATION REPORT
Circle One

1.) Did any of the DBE subcontractors rent/lease equipment from the prime consultant or an affiliate company during the report Yes No
period?

If yes, explain the arrangement, including a description of the equipment and the cost.

2.) Did any of the DBE subcontractors utilize employees or former employees of the prime consultant or an affiliate company during Yes No
the reporting period?

3.) Did any of the DBE subcontractors subcontract any portion of its work to a non-DBE during the report period? Yes No
If yes, explain fully.
4.) Has the scope of work or the subcontract amount for any of the DBE subcontractors changed since the last report? Yes No

If yes, explain fully.

By signing this form, the person individually and on behalf of the Firm represents to the MTECC that the information contained on both the above
formsis complete truthful, and accurate.

AUTHORIZED SIGNATURE: TITLE: DATE:
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or in part and the firm may be declared ineligible for further MTECC federally funded contracts.

METRO TRANSPORTATION ENGINEERING AND
CONSTRUCTION COOPERATIVE

MONTHLY EMPLOYEE UTILIZATION REPORT
This report is required by Executive Order 11246, Sec. 203. Failure to report may result in contracts being canceled, terminated or suspended in whole

Exhibit 20

Reporting Period Name, Address, & Telephone No. of Consultant or Vendor

From

To

Contract # 23-01

Total No.of Total No. of | Black-Notof Asian or American Minority Female
. . Employees Minority & Hispanic Hispanic Pacific Indian or Caucasian Percentage Percentage
Classifications Female Origin American Islander Alaskan Female * *
Emp. Native
Company Official’s Signature & Title Date Signed Page
of

This item represents a percentage of the total number of hours worked on said contract for the reporting period.
RFQ NUMBER 23-01 EX20-1 OF 1
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FINAL RELEASE ON CONTRACT AND AFFIDAVIT

STATE OF FLORIDA )
COUNTY OF )
Before me, the undersigned Cooperative, personally appeared

, who after being duly sworn, deposes and says:

(1) In accordance with the Contract Documents and in consideration of
Dollars ($ ) paid, <CONTRACTOR>
releases and waives for itself and its subcontractors, material-person, successors and assigns, all
claims demands, damages, costs and expenses, whether in contract or in tort, against The Metro
Transportation Engineering and Construction Cooperative existing under the laws of the State of
Florida

("MTECC") relating in any way to the performance of Agreement No. 23-01 between
MTECC and <CONTRACTOR>.

2) <CONTRACTOR> certifies for itself and its subcontractors, material-person,
successors and assigns, that all charges for labor, materials, supplies, lands, licenses and other
expenses for which MTECC might be sued or for which a lien or a demand against any payment
bond might be filed, have been fully satisfied and paid.

3) <CONTRACTOR> agrees to indemnify, defend and save harmless MTECC from
all demands or suits, actions, claims of liens or other charges filed or asserted against MTECC
arising out of the performance by <CONTRACTOR> of the Work covered by this Final Release
on Contract and Affidavit.

4) This Final Release on Contract and Affidavit shall not be construed to represent,
expressed or implied, any release on behalf of MTECC of any of the contractual covenants and
obligations of <CONTRACTOR>.

<CONTRACTOR>:
By:
President

Date:

Witnesses
[Corporate Seal]

STATE OF
COUNTY OF
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The foregoing instrument was acknowledged before me this day of ,
20, by , as of
,a Corporation, on behalf of the Corporation. This person is
personally known to me or has produced a (state) driver's license no.

as identification.

My Commission Expires:

Notary Public (Signature)
(AFFIX NOTARY SEAL)

(Printed Name)

(Title or Rank)

(Serial Number, if any)

RFQ NUMBER 23-01 EX21-2 OF 2
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Contractor Performance Evaluation

MTECC will periodically evaluate the Contractor’s performance utilizing the Contractor
Performance Evaluation Form in this Exhibit. This evaluation will be done at an interval no less
than once per year during the contract term. For contracts with a term less than one year, the
evaluation may be performed intermittently as determined by MTECC. The MTECC assigned
evaluator will complete the Contractor Performance Evaluation Form and provide a copy to the
Contractor for review and response. Written contractor responses will be incorporated into the
evaluations. In any instances where the performance is below satisfactory, the Contractor will have
thirty (30) days to provide a written response to MTECC.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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Exhibit 22
CONTRACTOR PERFORMANCE EVALUATION FORM
CONTRACTOR:
ADDRESS:
PROJECT NAME:
CONTRACT NO. AWARD DATE:
EVALUATION NO. DATE: PERIOD COVERED: TO

EVALUATED BY:

(Signature & Title)

CONTRACTUAL ACTUAL *
PRICE:
COMPLETION DATE:
TIME TO COMPLETE
Ratings:
E = Excellent
G = Good

S = Satisfactory

U = Unsatisfactory
N/A = Not Applicable

* = For Final Evaluation Only. Actual includes contractual plus all Amendments and

Change orders.

RFQ NUMBER 23-01
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METRO TRANSPORTATION ENGINEERING AND CONSTRUCTION COOPERATIVE

EVALUATION OF CONTRACTOR'S PERFORMANCE

EVALUATED ITEM EVALUATION NO.
1 2 3 4

Quality of Contractor's Work

Adherence to Contract Specs/Scope of
Services

Quality of Subcontractor's Work

Quality of Project Manager/Supervisory
Personnel

Protection of MTECC Property

Minimal interference with MTECC Operations

Timely submission of Reports, Project
Schedules and Deliverables

Adherence to Project Schedule

Compliance with Safety Standards

Communication with MTECC Project Manager

Attendance at Project Meetings

Cooperation with Other Contractors

Timely Notification of Possible Delays

*** OVERALL EVALUATION ***

COMMENTS:

*NOTE: PLEASE ATTACH BACKUP DOCUMENTATION FOR ALL EVALUATIONS
RATED BELOW SATISFACTORY OR AS REQUESTED BY PROCUREMENT.
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